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INFORMATION & INSTRUCTIONS FOR BIDDER  

 
1.0 SUBMISSION AND FILLING OF BIDS:  

 
1.1 Please note that bids in physical form shall not be entertained under any circumstances 

and are only to be submitted through e-tendering at https://etender.sjvn.co.in, unless 
otherwise specified in the tender document. 
   

1.2 DIGITAL SIGNATURES:  
[ 

To participate in an e-Tender, bidder need to have the Digital Signatures (Class III with 
signing & encryption both) which are mandatory for security purpose. The digital 
signatures can be obtained from any of the authorized agencies in Nepal. Valid Digital 
Certificate must be installed in a computer system from where you want to login on 
website. Bidders shall be required to arrange all resources, including Digital Signature 
and Internet Connections at their own cost, for participating in online tenders/ bids at 
SJVN’s E-tender portal. Perform the below steps to confirm whether valid digital 
certificate is available on your computer system or not. Perform the below steps to confirm 
whether valid digital certificate is available on your computer system or not. 

 
Steps:  
 

• Open Internet Explorer.  

• Select Tools menu from menu bar. OR (Press Alt + T on your keyboard). 

 • Click on Internet Options >>Content >>Certificate button. 
  
   The bidder should view your digital certificate under “Personal” heading 
Requirement of     Digital Signature Certificate 
 

 • Please enable ActiveX Controls & Plug-ins. (Tools->Internet Options-> Security- 
>Custom Level)  

 
Active-X controls need to be enabled in your Internet browser. In order to ensure 
this, please do the following:  
 

a. In Menu Bar ---Click on Tools - Internet Options – Security – Click on Trusted Sites 
Icon – Click on Sites button. Add 2 Website in Trusted Sites 
https://etender.sjvn.co.in & https://sjvn.nic.in 
 
 After that, click on  
 
Tools menu of Internet explorer - Internet Options – Security – Click on Internet 
Icon.  
 
After Click on Custom Level button –  
 
From below ActiveX controls and plug-ins ---- Select below 5 Items to be enabled. 
 
 1) Download signed ActiveX controls –select Prompt or Enable. 
 2) Download unsigned ActiveX controls – select Prompt or Enable. 

 3) Initialize and script ActiveX controls not marked as safe for scripting – select 
Prompt or Enable. 
 4) Run ActiveX controls and plug-ins-select Enable. 
 5) Script ActiveX controls marked safe for scripting – select Enable. 
 

After completed this above selection----Below option has available---Reset custom 
settings---Reset To: Select low or medium ---Click on OK.  

Also, please check your system Date & Time it should be set as current date 
& time. 

 • Please disable or uninstall Third Party Toolbar / Add-ons from Browser.  
 

https://etender.sjvn.co.in/
https://etender.sjvn.co.in/
https://sjvn.nic.in/


 
1.3 VENDOR RERGISTRATION PROCESS:  

After obtaining digital signature as indicated above, is to register with SJVN e- 
tendering portal https://etender.sjvn.co.in  to participate in the tendering process. 
Perform below mentioned steps to register yourself:  
• Click on a “New Bidder Registration” link available on home page. 
 • You need to furnish individual details as well as of company details in registration 
form. 
 

 

 • After filling all mandatory fields, you need to click on “submit” button to complete 
registration process.  
 
• On successful completion of registration, you will be prompted a message saying 
that “You have successfully registered on SJVN Limited’s e-tender Portal” 
  
Already valid registered vendors in SJVN systems with Vendor Id need not follow 
registration process and may contact support email. 
 

1.4 Down loading Bid Documents:  
 

Bidder to access https://etender.sjvn.co.in  to download NIT document, after 
completing registration formality (if required) and successful login vendor need to 
process for Tender document Cost (TDC) / Document Fee as per the provisions of 
bid documents and thereafter bidder can download detailed tender document.  
 

1.5 Bid Submission: 

i. Bidder needs to login on SJVN tendering portal i.e. https://etender.sjvn.co.in. 
ii. Search tender by filling necessary searching criteria after Login.  

iii.  Please refer to attached document of “Bidder User manual”.  
 

All the bidders are requested to get themselves registered well in advance and no 
extra time will be considered for submission of bids for the delay in on-line Vendor 
Registration, if any.  

 
Bidder(s) are also advised to keep on visiting the websites as mentioned below for 
any Notification/ Amendment / Addendum/ Corrigendum from SJVN's side in 
respect of this tender: 
  
i. https://etender.sjvn.co.in.  

ii.  www.sjvn.nic.in.  
iii. www.sapdc.com.np  

 
2.0 For any enquiry/clarification for registration, e-tendering system linked with technical 

issue/support, the Bidder may contact the persons as per link below:  
 

 

Name Phone No. 

Mainak Ghosh 9702508617 / +919038875076 (WhatsApp Only) 

 
 
 

 

 

 

 

 

 

 

 

https://etender.sjvn.co.in/
https://etender.sjvn.co.in/
https://etender.sjvn.co.in/
https://etender.sjvn.co.in/
http://www.sjvn.nic.in/
http://www.sapdc.com.np/


 

 

 

 

 

 

 

 

 

 

SECTION-I 
 
[ 

NOTICE INVITING TENDER 



 

      Ref. No.: SAPDC/P&C/ Arun-3 HEP/PCD-286/2026-592        Date:1 5 . 0 9 . 20 2 6  
 
[[ 

NOTICE INVITING TENDER 

 
[ 

1. SJVN Arun-3 Power Development Company Pvt. Ltd. (SAPDC) (the Employer) invites 
online bids (e-tenders) on percentage rate open tender basis from the eligible Bidders 
of Nepal for the following work through e-portal: 
https://etender.sjvn.co.in/SRMLogin/SRMLogin.jsp for “Construction of temporary river 
fording works at Sabha Khola for transportation of balance ODC/OWC consignments of 
Arun-3 HEP” as per the details provided here-in-below: 

 

1. Name of Work: Construction of temporary river fording 

works at Sabha Khola for transportation 

of balance ODC/OWC consignments of 

Arun-3 HEP 

1.1 Tender No. PCD-286/2026 

1.2 Time Allowed for Completion of 
whole of the works 

Total Time for completion of work is 
mentioned in Detailed Scope of Work 
(Section-I-A). 

1.3 Estimated Cost NPR 1,38,28,932/- including CP&OH 

and VAT. 

1.4 Cost of Bidding Document (Non- 
refundable) 

NPR 3,000*/- in the form of Bank 
Draft/Manager’s cheque payable at 
Khandbari, Nepal in favor of “SAPDC-
NPR CONSTRUCTION ACCOUNT” 

Alternatively, payment against Cost of 
Tender Document may be made directly 
in the bank account of SAPDC as 
mentioned below: -  

Bank Account Details: 

Name of Bank: Everest Bank Limited, 
Nepal Name of beneficiary: “SAPDC-NPR 
CONSTRUCTION ACCOUNT” 
Account No. 00800105200477 
Swift Code: EVBLNPKA 

 

*Bidder shall be responsible to 
ensure the receipt of net payable 
amount NPR 3,000/- (i.e. excluding 
bank transfer charges etc.) in the 
above-mentioned account, before 
last date & time of submission of bid. 

https://etender.sjvn.co.in/SRMLogin/SRMLogin.jsp


 

1.5 Deleted without change in Sr. 

No. 

Deleted without change in Sr. No. 

1.6 Earnest Money Deposit NPR 2,77,000/-* only (to be submitted 

as per clause no. 14, Section-II, ITB). 

 

*Bidder shall be responsible to ensure 

the receipt of net payable amount 

NPR 2,77,000/- (i.e. excluding bank 

transfer charges etc.) in the above-

mentioned account, before last date 

& time of submission of bid. 

1.7 Last date and time for 

availability/ downloading of 

Bid document on website 

https://etender.sjvn.co.in 

 

On or before 01.10.2026 (1530 Hrs.) 

1.8 Last date for receiving request 

for clarifications from Bidders. 

 

Three (03) days before Pre-bid meeting 

1.9 Venue, time and date of the 
Pre-bid meeting 

Shall be intimated later on websites only. 
https://sjvn.nic.in & 
https://sapdc.com.np through Video 
Conference (VC) 

 

Pre- Bid will be conducted if any 

clarification are sought by bidders. 

1.10 Deadline for submission of 

online bids 

 Online submission:01.10.2026 

(1530 Hrs.) 

1.11 Deadline for submission of 
Offline Bids 

08.10.2026 (1730 Hrs) 

1.12 Date & time for Bid opening Part-I (Techno-commercial Bid): Online bid 
opening: 01.10.2026(1600 Hrs.)  
 

Part-II (Price Bid): Online bid Opening shall 
be notified later on, separately on following 
websites:  
www.sapdc.com.np   
www.sjvn.nic.in  
https://etender.sjvn.co.in  
 

(Only i.r.o. the bidders meeting the 
specified qualifying criteria and also whose 
Techno-commercial Bids are found 
responsive). 

1.13 Time and date of opening 

Financial Bid(s). 

To be intimated separately on websites 

only. 

1.14 Bid validity period 180 days from the last date of submission 

of bids. 

1.15 Venue for opening of bid 
Proposal 

 
 

Chief Engineer (P&C), 
SAPDC, Arun-3 HEP, Satluj Bhawan, 

Arun Sadan, Tumlingtar, 
Distt. Sankhuwasabha, Nepal 

Ph. +977-29-575154 
E-mail Address: pnc.sapdc@sjvn.nic.in 1.12 Authority/Officer inviting 

Tender 

 

https://etender.sjvn.co.in/
https://sjvn.nic.in/tender-notice/98
https://sapdc.com.np/page/tender.html
http://www.sapdc.com.np/
http://www.sjvn.nic.in/
https://etender.sjvn.co.in/
mailto:pnc.sapdc@sjvn.nic.in


 
2. The bidding document containing Instructions to Bidders, General Conditions of 

Contract, Special Conditions of Contract, Specifications, Drawings, Bill of Quantities 
etc. can be downloaded from websites https://etender.sjvn.co.in , https://sjvn.nic.in   
and https://www.sapdc.com.np  .The bidders may submit their bid on  e-tender 

portal as per Sr. No. 1.10 & Sr. No.1,11 herein-above prior to the last date for 
submission of bids. Bids of those Bidders who have submitted the requisite tender 
document fee and EMD acceptable to Employer only shall be considered for bid 
evaluation. 
[ 

 
3. MQR / Eligibility 

To qualify for award of the Contract each bidder should have; 

a. Average Annual turnover during the last three Financial years, ending 15th July, 
2025 should be at least i.e. NPR 41,48,680/-. 

 In support of above, Audit Reports and/or tax clearance certificate obtained from 

the Inland Revenue Department or documents showing submission of tax returns 
for the past three financial years shall be furnished by the Bidder. 

b. Experience of Execution of Similar Work(s) during last seven (07) years (the end 
date of completion of work should fall within the preceding 7 years) ending last 
day of month previous to the one in which bids are invited as Contractor/ sub-
contractor/ JV Member, at least amount either of following: - 

 
One Similar Work costing not less than NPR  1,10,63,146/- (Including VAT). 

Or 
Two Similar Works each of costing not less than NPR 69,14,466/- (Including VAT).  

Or 
Three Similar Work each of costing not less than NPR 55,31,573/- (Including VAT). 

 
 

Similar Work means “Construction of Road and/or Repair & Maintenance of 
Road and/or Upgradation of Road and/or river fording works” 
 
In case work has been executed as JV, value of the work executed shall be 
considered in proportionate to percentage participation in JV. 

Further, bidder who has completed similar work which is part of awarded 
package is also eligible to bid subject to meeting criterion mentioned here-in-
above. 

In support of above experience condition, the bidder shall submit copies of award 
letter/contract agreement along with successful completion certificate from the 
agency/firm for which work was executed. The bid shall be treated as non-
responsive in case bidder fails to provide supporting document in respect of 
turnover and experience as detailed above. 

c. Bidder as Joint Venture/ Consortium are not eligible for Bidding. 

4. Each bidder must Submit: 

i. Photo copy of VAT/PAN and Company Registration; 

ii. A declaration that the information furnished with the bid documents is 
correct in all respects in accordance with Form of Declaration provided in 
Section-III of the bidding documents. 

iii. An undertaking to that effect that the bidder has read all the documents 

downloaded documents along with the NIT and there is no deviation from the 
standard terms and conditions of the bidding document & NIT etc. in 
accordance with Tender Form provided in Section-III of the bidding 
documents. 

https://etender.sjvn.co.in/
https://sjvn.nic.in/
https://www.sapdc.com.np/


 

5. Even though the bidders meet the above qualifying criteria; they are subject to be 
disqualified if they have: 

(i) made misleading or false representations in the forms, statements, 
declarations and attachments submitted in proof of the qualification 
requirements; and/or 

(ii) Deleted without change in sr.no 
 

   

6. Bidding document shall be available on website https://sjvn.nic.in/tender, 
https://etender.sjvn.co.in  and https://www.sapdc.com. At any time before the 
submission of bids, SJVN Arun-3 Power Development Company Private Limited may 
modify/ amend the Bidding document and extend the last date of 
submission/opening of the Bid and any other key dates by issuing a 
corrigendum/addendum and such corrigendum/addendum to this notice as well as 
to the Bidding document shall be available on the aforesaid websites only. 

[ 

 

As such the Bidders are advised to visit the above websites regularly before deadline 
for submission of Bid. 
 

7. Any Corrigendum /Addendum thus issued shall form part of bidding document and 
shall only be uploaded on https://sjvn.nic.in/tender, https://etender.sjvn.co.in 
and www.sapdc.com.np. 

8. To give prospective bidders reasonable time in which to take an addendum into 
account in preparing their bids, the Employer may extend, as necessary, the deadline 
for submission of bids. 

9. Employer reserves the right to cancel the tendering process at any time without 
assigning any reason. SAPDC reserves the right to reject any or all the Bids without 
assigning any reason thereof. 

10. Any changes in the Bid Document requiring amendment shall be issued as 
Corrigendum/Addendum, which shall be uploaded on websites www.sapdc.com.np, 
https://sjvn.nic.in & on portal https://etender.sjvn.co.in. It is advised that 
bidders shall visit the above website regularly. The amendment to the bid document 
issued  on the portal websites www.sapdc.com.np, https://sjvn.nic.in & on portal 
https://etender.sjvn.co.in will be binding on the Bidder. 

 
11. To give prospective Bidders reasonable time to take an Addendum/Corrigendum into 

account in preparing their Bids, the Employer shall extend as necessary, the deadline 
for submission of Bids, in accordance with Clause 18 of ITB and notify on portal 
https://etender.sjvn.co.in, www.sjvn.nic.in  and www.sapdc.com.np where all 
prospective Bidders may see the extended deadline. 

 

12. Bid Submission: 

i. Bidder needs to login on SJVN tendering portal i.e. https://etender.sjvn.co.in  

ii. Search tender by filling necessary searching criteria after Login. 

iii. Please refer to attached document of “Bidder User manual”.  

    Bidder(s) are also advised to keep on visiting the websites as mentioned below 
for any Notification/ Amendment / Addendum/ Corrigendum from SAPDC's 
side in respect of this tender https://etender.sjvn.co.in , www.sapdc.com.np 
and www.sjvn.nic.in         

 

To give prospective bidders reasonable time in which to take an addendum into 
account in preparing their bids, the Employer shall extend, as necessary, the 
deadline for submission of bids. 

13. DIGITAL SIGNATURES: 
 

The bidder should also have the Digital Signatures (Class III with signing & 
encryption both) which are mandatory for security purpose. The digital signatures 

https://sjvn.nic.in/tender-notice/97
https://etender.sjvn.co.in/
http://www.sapdc.com.np/page/tender.html
http://www.sapdc.com.np/page/tender.html
https://sjvn.nic.in/tender-notice/97
https://etender.sjvn.co.in/
http://www/
http://www.sapdc.com.np/page/tender.html
http://www.sapdc.com.np/
https://sjvn.nic.in/
https://etender.sjvn.co.in/
http://www.sapdc.com.np/
https://sjvn.nic.in/
https://etender.sjvn.co.in/
https://etender.sjvn.co.in/
http://www.sjvn.nic.in/
http://www.sapdc.com.np/
https://etender.sjvn.co.in/
https://etender.sjvn.co.in/
http://www.sapdc.com.np/
http://www.sjvn.nic.in/


can be obtained from any of the authorized agencies in Nepal. Valid Digital Certificate 
must be installed in a computer system from where you want to login on website 
Bidders shall be required to arrange all resources, including Digital Signature and 
Internet Connections at their own cost, for participating in online tenders/ bids at 
SJVN’s E-tender portal. 

 

14. All the bidders are requested to get themselves registered well in advance and no 
extra time will be considered for the delay in on-line Vendor Registration, if any. In 
case bidders wait till the last moment for registration/uploading of Bids, and if any 
technical problem is encountered at that time and the closing time may elapse, 
SAPDC. shall not be responsible in any manner for such delay/ or any other reason 
thereof. 

 
15. For any enquiry/clarification etc. bidders may contact at the following address: 

 
For & on the behalf of SAPDC 

 

 

 Sd/- 
 

Chief Engineer (P&C), 
SAPDC, Arun-3 HEP, 
Satluj Bhawan, Arun 

Sadan, Tumlingtar, Distt. 
Sankhuwasabha, Nepal Ph. +977-29-

575154 
E-mail Address: pnc.sapdc@sjvn.nic.in 

mailto:pnc.sapdc@sjvn.nic.in


 
 
 
 
 
 
 
 

 
 

 

                        SECTION-I-A 

     DETAILED SCOPE OF WORK  



                        DETAILED SCOPE OF WORK 

 
The detailed scope of work shall include but not be limited to the Following: 
 

This work involves the construction of temporary river fording works at Sabha Khola to 
facilitate the movement of heavy ODC/OWC consignments of EM works of Arun-3 HEP.  
The fording will be constructed using NP3 class RCC pipes supported on gabion 
mattresses, with adequate backfilling and protection works to ensure structural integrity 
and durability. 
 

Scope Includes: 
[ 

 
1. Site Preparation: 
 

a. Clearing, grubbing and levelling of the riverbed and approaches. 
b. Diversion or controlled management of water flow during construction. 
 

2. Excavation & Foundation Works: 
 

a. Channel excavation at u/s & d/s of fording structure for temporary river diversion. 
b. Excavation to the required depth for pipe and foundation placement. 
c. Construction of gabion mattresses or boxes as adjacent support layer to NP3 pipes to 
provide a stable and permeable foundation and prevent scouring. 
 

3. Installation of NP3 Pipes: 
 

a. Laying of NP3 class RCC pipes (diameter as per design) in between gabion boxes. 
b. Proper alignment, jointing and spacing of pipes to allow unimpeded water flow. 
 

4. Backfilling and Compaction: 

 
a. Backfilling with stone soling in gap between Gabion & Hume pipe at bottom and Plum 
concreting in gap between Gabion, Hume pipe and Slab at top before RCC slab casting 
work. 
b. Ensuring adequate compaction to support heavy-duty vehicular loads. 
 

5. RCC Slab casting: 
 

            RCC M20 grade slab casting work as per Drawing including rebar cutting, bending & placing  
etc. 

 
6. Approach Road Construction: 

 
a. Excavation, scarifying, grading and improvement of approach roads. 
b. Formation of access ramps on both sides using granular sub-base and base layers. 
c. Providing and laying Granular Sub-Base (GSB). 
 

7. Surface Finishing: 

 
a. Final topping over the crossing to ensure a smooth and durable riding surface 

suitable for heavy consignments. 
 

8. Drainage and Erosion Protection: 
 

a. Boulder pitching, gabion/crate protection and ancillary river training works, wherever 
required. 
b. Provision of proper drainage outlets to manage surface runoff and avoid water 
accumulation. 
 



9. Dismantling of structure (River fording): 
 

After servicing the intended purpose of transportation of ODC/OWC consignment of EM 
works river fording structure shall be dismantled as per the direction of Engineer. 

 

10. Time for Completion of work as Whole: 
  

After issuance of the Letter of Acceptance (LoA), the work shall be started only after 
receiving written notification from the EIC to Start Part-A of “Breakup of Estimated Cost” 
and same shall be completed within Two (2) months. Whereas Part-B dismantling works 
shall be executed after the ODC/OWC consignments have passed through the river 
fording area, or as directed by the EIC and Part-C shall be executed as per requirement 
basis till 30.04.2027 or as per the direction of the EIC. 
 

 

 

 

 

       

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

       SECTION –II 

       INSTRUCTIONS TO BIDDERS (ITB) 



INSTRUCTIONS TO BIDDERS (ITB) 
 

A. General 

1. Scope of Bid 

1.1 The SJVN Arun-3 Power Development Company Private Ltd. hereinafter referred to 
as SAPDC or the ‘Owner’ or the ‘Employer’ invites online bids on open tender basis 
for the construction of Works, as described in these documents and referred to as 
“the Works”. The name and identification number of the works is as provided in 
the NIT. 

1.2 The successful Bidder will be required to complete the detailed scope of Works (Section-
I-A) in the Time allowed for Completion specified in the Schedule B in accordance 
with Conditions of Contract. 

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives 
(bidder/ tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous. 

1.4 Bids will be open for Nepalese bidders only. 

2. Eligible Bidders 

This Invitation for Bid is open to all eligible bidders registered in Nepal meeting the 
eligibility criteria as defined in Clause 3.2 here-in-below. 

 
2.1 Bidders should not have as an individual or as a partner in JV banned/ de-listed/ 

black-listed/ debarred from business by any PSU/Govt. Deptt. 
/SAPDC/SLPDC/PPMO in Nepal and India during the last 03 (three) years on 
grounds of corrupt/fraudulent practices and/or on any ground.  

 
3. Qualification of the Bidder 

3.1 All bidders shall include the following information and documents with their bids in 
Qualification Information: 

a) Cost of Tender Document (as per Sr. No. 1.4 of NIT) 

b) Bid Security in the form and amount as per bid conditions (as per Sr. No 14.0 of 
ITB) 

c) Tender Form; 

d) Forms of declaration and undertakings; 
e) Qualification requirements details Form A - Average Annual Turnover; 
f) Qualification requirements details Form B - Construction Experience; 
g) Photo copy of VAT/PAN and Company Registration (in case of firm/company 

bidder shall submit the certificate of incorporation along with Article of 
Association (AOA) & Memorandum of Association (MOA); 

h) Power of Attorney in favour of authorized signatory; 
i) Schedule B; 
j) Deleted without change in Sr. No. 
k) Bank Account Details 
l) Deleted without change in Sr. No  
m) Related Party Declaration (Third Party / Counter Party) 
n) Related Party Declaration Employee 

3.2 To qualify for award of the Contract each bidder should have; 
[ 

(a) Average Annual turnover during the last three Financial years, ending 15th July, 
2025 should be at least i.e. NPR 41,48,680/-. 

In support of above, Audit Reports and/or tax clearance certificate obtained from 
the Inland Revenue Department or documents showing submission of tax returns 



for the past three financial years shall be furnished by the Bidder. 

(b) Experience of Execution of Similar Work(s) during last seven (07) years (the end date 
of completion of work should fall within the preceding 7 years) ending last day of 
month previous to the one in which bids are invited as Contractor/ sub-contractor/ 
JV Member, at least amount either of following:- 
[ 

One Similar Work costing not less than NPR 1,10,63,146/- (Including VAT). 
 

Or 
Two Similar Works each of costing not less than NPR 69,14,466/- (Including VAT). 

Or 

Three Similar Work each of costing not less than NPR 55,31,573/- (Including VAT. 
 

Similar Work means “Construction of Road and/or Repair & Maintenance 
of Road and/or Upgradation of Road and/or river fording works” 

 
In case work has been executed as JV, value of the work executed shall be 
considered in proportionate to percentage participation in JV. 

Further, bidder who has completed similar work which is part of awarded 
package is also eligible to bid subject to meeting criterion mentioned here-in-
above. 

In support of above experience condition, the bidder shall submit copies of award 
letter/contract agreement along with successful completion certificate from the 
agency/firm for which work was executed. The bid shall be treated as non-
responsive in case bidder fails to provide supporting document in respect of 
turnover and experience as detailed above. 

 

(c) Bidder as Joint Venture/ Consortium are not eligible for Bidding. 

3.3 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 

(i) made misleading or false representations in the forms, statements, 
declarations and attachments submitted in proof of the qualification 
requirements; and/or 

(ii) Deleted without Change in Sr. No. 

4. Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of 
his bid and SAPDC will in no case be responsible or liable for these costs, regardless 
of the conduct or outcome of the bidding process. 

5. Site Visit 

5.1 The Bidders, in their own interest and at their expense, should inspect and examine 
the site and its surroundings and satisfy themselves, before submitting their 
tender, in respect of the site conditions including but not restricted to the following 
which may influence or affect the work or cost thereof under the Contract: 
a) Site conditions including access to the site, existing and required roads and 

other means of transport/ communication for use by them in connection with 
the works; 

b)  Requirement and availability of land and other facilities for their enabling 
works, colonies, stores and workshops etc.; 

c) Ground conditions including those bearing upon transportation, disposal, 
handling and storage of materials required for the work or obtained therefrom; 

d) Source and extent of availability of suitable materials including water, etc. and 
labour (skilled and un-skilled), required for work and Laws and Regulations 



governing their use and employment; 
e) Geological, meteorological, topographical and other general features of the site 

and its surroundings as are pertaining to and needed for the performance of 
the work; 

f) The limit and extent of surface and sub-surface water to be encountered during 

the performance of the work and the requirement of drainage and pumping; 

g) The type of equipment and facilities needed, preliminary to, for and in the 
performance of the work; and 

h) All other information pertaining to and needed for the work including 
information as to the risks, contingencies and other circumstances which may 
influence or affect the work or the cost thereof under this contract. 

5.2 The Bidders should note that information, if any, in regard to the site and local 
conditions, in these Bidding Documents, except for the material agreed to be 
supplied by the Employer, has been given merely to assist the Bidders and is not 
warranted to be complete. 

5.3 The Bidders should note and bear in mind that the Employer shall bear no 
responsibility for the lack of acquaintance of the site and other conditions or any 
information relating thereto, on their part. The consequences of the lack of any 
knowledge, as aforesaid, on the part of the Bidders shall be at their risk and cost 
and no charges or claims whatsoever consequent upon the lack of any information, 
knowledge or understanding shall be entertained or payable by the Employer. 

B. Bidding Documents 

6.0 Content of Bidding Documents 

6.1 The set of bidding documents comprises the documents listed below and 

addendum issued in accordance with Clause 8 of ITB. 

 
Section-I Notice Inviting Tender (NIT) 

Section-I-A Detailed Scope of Work  

Section-II Instructions to Bidders (ITB) 

Section-III Tender form, forms of Declaration and Undertakings, Qualification 

Information Forms and Schedules 

Section-IV General Conditions of Contract (GCC) 

Section-V Contract Forms 

Section-VI Special Conditions of Contract (SCC) 

Section-VII Break-up of Estimated Cost 

Section-VIII Tender Drawings  

 
6.2 The bidder is expected to examine carefully all instructions, Forms, Bill of 

Quantities, qualification information and other schedules, General and Special 
conditions of contract, specifications, and drawings in the Bid Document. Failure 
to comply with the requirements of Bid Documents shall be at the bidder’s own 
risk. Pursuant to clause 23 and 24 hereof, bids which are not substantially 
responsive to the requirements of the Bid Documents, shall be rejected. However, 
after study of the documents if the bidder notices any error in typing, spellings 
and/or any omission the same can be brought to the notice of Employer at least 7 

days prior to the deadline for submission of bids. It shall be the sole discretion of 
the Employer to consider such errors/omissions for which necessary corrigendum 
will be issued. 

 

7.0 Clarification of Bidding Documents 
 A prospective bidder requiring any clarification of the bidding documents may contact 
to the following:- 
 



Name Designation Contact No. Address 

Sudeep 
Kumar 
Bhargava 

Chief Engineer(P&C) Tel no: +977-029-
575154  
E-mail Address:  
pnc.sapdc@sjvn.nic.in   

P&C Department, 
Satluj Bhawan, Arun 
Sadan, SAPDC, 
Tumlingtar, Distt. 

Sankhuwasabha, 
Nepal.  

Ankush 

Sharma 

Sr. Manager(P&C) 

 
Bidders may also seek clarification on the terms and conditions mentioned in the 
Tender document by the last date of bid submission through email 
pnc.sapdc@sjvn.nic.in . The Employer will respond to clarification requests received 
3 days prior to pre-bid meeting by clarifying the same in the Pre-bid meeting, if 
required. A separate notice regarding calling of Pre bid meeting will be issued on 
website, if required. Further, if it is determined that clarifications sought are 
necessary required for this Tender document, the clarifications/corrigendum shall 
be issued accordingly. Any clarification requiring an amendment to the bid document 
shall be issued as Corrigendum/Addendum, which shall be uploaded on websites  

www.sapdc.com.np , www.sjvn.nic.in & on portal https://etender.sjvn.co.in   where 
all prospective Bidders may see the extended deadline. It is advised that bidders shall 
visit the above website regularly. 

SAPDC shall not be obliged to respond to any request for clarifications received later 
than the above period. Further, mere request for the clarification from the bidders 
shall not be ground for seeking extension in the deadline for submission of bids. 

 

8.0 Amendment of Bidding Documents 

8.1 At any time prior to the deadline for submission of bids, the SAPDC may amend 
the Bidding Documents by the issuance of an addendum/corrigendum. 

8.2 In case of any amendment/corrigendum to this Tender Notice as well as to the 
Tender Document, such corrigendum/addendum to the Bidding document shall 
be available on the websites https://etender.sjvn.co.in ,https://sjvn.nic.in and 
https://www.sapdc.com.np only. 

8.3 Any Corrigendum /Addendum thus issued shall form part of bidding document 
and shall only be 
uploaded on https://etender.sjvn.co.in 
,https://sjvn.nic.in and www.sapdc.com.np 

8.4 In order to afford prospective bidders reasonable time in which to take an 
addendum into account for preparing their bids, the SAPDC may, at its discretion 
extend, as necessary, the deadline for submission of bids in accordance with Para-
18 hereof. 

C. Preparation of Bids 

9.0 Language of Bids 

The bid prepared by the bidder and all correspondence and documents thereto 
exchanged by the bidder and the SAPDC be written in English language. 
Supporting documents and printed literature furnished by the bidder with the bid 
may be in another language provided these are accompanied by an appropriate 

translation of pertinent passages in the above stated language. For the purpose of 
interpretation of the bid, English language shall prevail. 

10.0 Documents Comprising the Bid 

10.1 The Bid submitted by the bidder shall comprise the following documents: 

a) Documents submitted in Physical Form/Offline bid in accordance with Clause 
17.1 of ITB, and  

b) Documents uploaded through E-mode, in accordance with Clause 17.2 of ITB. 

mailto:pnc.sapdc@sjvn.nic.in
mailto:pnc.sapdc@sjvn.nic.in
http://www.sapdc.com.np/
https://etender.sjvn.co.in/
https://etender.sjvn.co.in/
https://sjvn.nic.in/
http://www.sapdc.com.np/
https://etender.sjvn.co.in/
https://sjvn.nic.in/
http://www.sapdc.com.np/


 
10.2 The Bidder shall treat the Bidding Documents and contents thereof as confidential. 

 
10.3 The Bidder shall download the following documents and upload the scanned copies 

of same after duly filled in & signed. 

 
The following documents (max. size of each attachment is 5MB) may be scanned & 
uploaded on the portal as per table given below: 
[ 

 
 

a. The various documents are to be uploaded with the help of ‘MAP’ link provided at 
the relevant section of the portal.  
 

b. Bidder may put three (03) characters suffix for each file preceded by an ‘under 
score’ for their identification. (Example- poa_xyz.pdf). 

c.  In case more file is to be uploaded under the same head Numeric suffix may be 

put by the bidder. (Example - poa1_xyz.pdf, poa2_xyz.pdf, poa3_xyz.pdf………. ). 
d. For uploading any additional documents bidder may decide the name of file with 

prefix as ‘other’ succeeded by ‘underscore’ and suffix as name of document in 
short. (Example – other ISO certificate1_xyz.pdf, otherwise certificate2_xyz.pdf 
………. ). 

e. For other types of files supported on the portal, please refer the related provisions 
on the portal. 

 

S. 
No. 

Description of Documents Name of File 
to be 
uploaded on 
the portal 

1, Cost of Tender Document TDC Pdf 

2. Bid Security Document EMD Pdf 

 3. Copy of PAN/VAT / registration, Certificate of Incorporation 
along with Memorandum of Association (MoA) and Article of Association 
(AoA) of company. 

Company 
Profile Pdf 

 4. Documentary proof for meeting out criteria laid down at Sr. No. 3 (MQR) 
of NIT above. 

MQR. Proof 
Pdf 

 5. Power of Attorney in favour of Authorized person signing the bid POA. Pdf 

 6. Tender Form T. Form Pdf 

 7. Form of Declaration FOD Pdf 

 8. Declaration Regarding Fraud and Corruption  DRFC Pdf 

 9. Undertaking Regarding Blacklisting URB Pdf 

 10. Bank Account Details  B.A Pdf 

 11. Qualification Information Form-A F.A Pdf 

12. Qualification Information Form-B F.B Pdf 

13. Schedule-B (Construction Method and Schedule) S.B Pdf 

14. Related Party Declaration (Third Party / Counter Party)  RPDT Pdf 

15. Related Party Declaration-Employee  RPDE Pdf 



11.0 Bid Prices 

11.1 The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based 
on the priced Bill of Quantities submitted by the Bidder. 

11.2 The tenders are invited on percentage rate method. Percentage rate method 

requires that the item descriptions, units, quantities, rate and amount of all items 
of BOQ are pre-filled by Employer and the bidder shall quote only one percentage 
figure (upto two decimal places) below/at par/ above the total estimated cost of 
tendered work and such percentage figure shall apply for all items of BOQ 
uniformly. For example, if a bidder has quoted 5%, the same shall be considered 
as 5.00%. At par bid will be considered for an amount equivalent to estimated 
amount (BOQ rates) provided by the Employer and breakup will be as per Section-
VII only. 

11.3 All duties, taxes, royalties and other levies payable under the Contract, or for any 
other cause, as applicable 07 days prior to deadline for submission of Bid, shall be 
deemed to be included in the rates, provided in the BOQ. .  

11.4 Deleted without change in sr.no. 

11.5 Deleted without change in sr.no 
 

12.0 Currencies of Bid and Payment 

The rates and prices shall be entirely Nepalese Rupees (NPR) and payment shall be 

made in Nepalese Rupees (NPR) only.  
 

13.0 Bid Validity Period 

13.1 Bids shall remain valid for acceptance for a period of 180 days (one hundred eighty 
days) from the last date of submission of bids. 

13.2 SAPDC may request the bidders to extend the period of validity for a specified 
additional period. The request and the bidder’s response shall be made in writing. 
A bidder may refuse the request without forfeiting his bid security. A bidder agreeing 
to the request will not be permitted to modify his bid, but will be required to extend 
the validity of his bid security for the period of the extension and in compliance with 
Para-14.0 hereof in all respects. 

14.0 Bid Security/EMD 

14.1 Earnest Money amounting to NPR 2,77,000/- shall be submitted in either of the form: 

 
Bank Draft (in original)/Manager Cheque (in original) in the name of SAPDC-
NPR CONSTRUCTION ACCOUNT payable at Khandbari, Nepal. 

Or 
FDR (in original) {duly pledged in favor of SJVN Arun-3 Power Development 
Company Pvt. Ltd. (SAPDC)}. 

Or 
Bank Guarantee (in original) in favor of SJVN Arun-3 Power Development Company 
Pvt. Ltd. (SAPDC) Acceptable to SAPDC for an amount as mentioned at para 1.6 of 
NIT herein-above. 

Or, 

Alternatively, payment against Bid Security/EMD may also be made directly in the 
following bank account of SJVN Arun-3 Power Development Company Pvt. Ltd. 
However, proof of same shall be submitted by the Firm/agency with the Proposal 
on e-tender portal as per clause 10.3 of ITB: 

 



NPR Account Details: 
Name of Bank: Everest Bank Limited, Nepal 
Name of beneficiary: “SAPDC- NPR CONSTRUCTION 
ACCOUNT” Acc. No. 00800105200477 
Swift Code: EVBLNPKA 

Bidder shall be responsible to ensure the receipt of net amount (excluding bank 
transfer charges) in the account before last date of submission of bid. Further, the 
bidder shall submit the copy of deposit receipt in physical form/offline bid. 

However, if Bidder/Firm opt for submission of Earnest Money Deposited 
(EMD)/Bid Security directly in the bank account of SAPDC, then the 

documentary evidence/ proof of same (swift statement/ transfer statement/ 
account statement) has to be submitted along with technical bid in Part-I. 

14.2 Any bid not accompanied by an acceptable Earnest Money Deposit shall be 

rejected by the Employer as non-responsive. 

14.5 The EMD of unsuccessful Firm(s)/Agency(ies) shall be released within 30 days 

without any interest after declaration of non-responsive. Further, EMD of 
responsive bidders (other than L1 bidder) shall be released within 30 days without 
any interest after the issuance of Letter of Acceptance of successful 
Firm(s)/Agency(ies).  

14.6 The Earnest Money of the successful Bidder will be discharged within 28 days after 
the Bidder has signed the Agreement and furnished the required Performance 
Security Deposit. 

14.7 The Earnest Money may be forfeited: 

a) if the Bidder withdraws the Bid after bid opening (technical bid) during the 
period of Bid validity; 

Or 

b) if the bidder does not accept the correction of bid price pursuant to clause 24 of ITB. 

Or 

c) if the Bidder adopts corrupt or fraudulent practices 

Or 

d) in the case of a successful Bidder, if the Bidder fails within the specified time limit 
to 

i. sign the Agreement; or 

ii. furnish the required Performance Security Deposit. 
 

14.8 The Bank Guarantee against Earnest Money shall remain valid for 45 days beyond 
the period of validity of bid i.e. total 225 days from the last date of submission of 
bids. 

14.9 No interest shall be paid by SAPDC on Earnest Money Deposit. 
 

15.0 Variation in Bidding Conditions 

Bidder shall submit offers which comply fully with the requirements of the Bidding 

Documents. Bids which take deviations from the conditions of the contract will not 
be considered. 

16.0 Signing of bid 
 

16.1 The Bidder shall submit/ upload the bid comprising of the documents as described 
in Clause 10 of ITB . 

16.2 The Bid should be signed/uploaded by legally authorized signatory only under his own 



DSC. 

a. If the tender is submitted by an individual, it shall be signed by the proprietor 
above his full name and name of the firm with its current business address. 

b.  If the tender is submitted by a proprietary firm, it shall be signed by the 
proprietor above his full name and full name of the firm with its current business 
address. 

c.  If the tender is submitted by a firm in partnership, it shall be signed by a partner 
holding the power of attorney for the firm for signing the tender, in which case a 
certified copy of the power of attorney shall accompany the tender. A certified 
copy of the partnership deed duly registered and current business address of all 
the partners of the firm shall also accompany the tender. 

d.  If the tender is submitted by a company or a corporation, it shall be signed by 
a duly authorized person holding the power of attorney or any other legally valid 
document for signing the tender, in which case a certified copy of the power of 
attorney or any such legally valid document shall accompany the tender.  

e. All witnesses shall be persons of status and their full names, occupations and 
addresses shall be stated below their signatures. 

16.3 Deleted without change in sr.no. 
 

D. Submission of Bids 

17.0 Submission of Documents comprising the Bid thereof: 

17.1 Submission of Documents in Physical Form: 
 
The bidder shall submit the Technical and financial bid through e-mode. However, 
the Bidder shall also upload the scanned copies of the following documents along 
with technical bid through e-mode. The original of the same shall have to be 
submitted by the deadline of submission of physical documents indicated in the NIT 
in a sealed envelope through post / courier or by hand on the address of Chief 
Engineer (P&C), SAPDC, Arun-3 HEP, Satluj Bhawan, Arun Sadan, Tumlingtar, 
Distt. Sankhuwasabha, failing which the financial bid will not be opened:  
 
I. Original Bank Draft / FDR / BG / Manager Cheque in case EMD has not been 

paid through e-mode.  

 
II. Power of Attorney: Power of Attorney in original of the signatory of the Bid to 

commit the Bidder in accordance with Sub-clause-16.2 of Section-II, ITB. 
 

III.  Deleted without change in Sr. no. 
 

NOTE: The original documents in physical form submitted after the period as 
specified in NIT shall not be entertained and such bids shall be treated as late 
bids. If the original documents in physical forms are found to be at variance 
than the scanned copies submitted earlier along with e-bids, the bids will be 
treated as non-responsive. 

 

17.2 Submissions of Documents through E-Mode 
 

               The following documents duly digitally signed by the person authorized to sign the 
Bid shall be uploaded on SJVN’s E-tender portal, https://etender.sjvn.co.in.  

                    

Part –I (Technical Bid) 

i) Cost of Tender Document and Bid Security/EMD (In case of payment against cost 
of Tender Document/EMD have been made directly in the account of SAPDC, proof 
of same) 

ii) Comprising Techno-commercial bid (excluding price bid). The following 

https://etender.sjvn.co.in/


documents duly signed and stamped shall be submitted in this part of the bid: 
 

a) Cost of Tender Document (as per Sr. No. 1.4 of NIT) 
b) Bid Security in the form and amount as per bid conditions (as per Sr. No 

14.0 of ITB) 

c) Tender Form; 
d) Forms of declarations and undertakings; 
e) Qualification requirements details Form A - Average Annual Turnover; 
f) Qualification requirements details Form B - Construction Experience; 
g) Photo copy of VAT/PAN and Company Registration (in case of firm/company 

bidder shall submit the certificate of incorporation along with Article of 
Association (AOA) & Memorandum of Association (MOA); 

h) Power of Attorney in favour of authorized signatory; 
i) Schedules B  
j) Deleted without change in Sr. No. 
k) Bank Account Details 
l) Deleted without change in sr. no. 
m) Related Party Declaration (Third Party / Counter Party)  
n) Related Party Declaration-Employee 

 
The bidder shall also fill, sign and stamp each page of the documents forming 
part of the bid, on the left-hand cover (bottom side). 
 
(No material/information relating to Price Bid shall be included in the 

Technical Bid. A technical bid containing any information related to price 
bid may be declared non responsive). 

 

17.3 Part-II Financial Bid (Price Bid) at Schedule-A i.e., duly filled Priced Bill of 
Quantities (BOQ). 

17.4 The percentage figure (upto two decimal places) below/at par/ above the total 
estimated cost of tendered work is to be filled in online Dynamic schedule. The price 
quoted by the bidder only in the dynamic schedule shall be considered for price bid 
evaluation. 

17.5  (No material/information relating to any technical matters shall be included in the 
Price Bid). 

17.6 Deleted without change in sr.no. 

17.7 The bidder shall not take any deviation from the bid conditions. 

17.8 Deleted without change in sr.no. 

i. Deleted without change in sr.no. 

ii. Deleted without change in sr.no. 

iii. Physical (Offline) bid shall then be kept in a cover and sealed. The outer most 
cover would bear the following identifications: 
 

On upper left hand corner. 

 Bid for (Name of Work) 

 Do not open before {Insert Last Date & Time of Bid Submission} 

 To be opened by tender committee only. 

In the center of the cover. 

 Name of the person/ officer and the office address to whom bid is addressed. 

 



On the bottom left-hand corner: 

 Name and address of the bidder. 
 

17.9 The bidders must submit their physical (Offline) bid either by post/courier or 
physically in the tender box kept at the address as mentioned in NIT prior to the last 

date for submission of bids. SAPDC shall not be responsible for any delay in receipt 
due to any reason whatsoever and/ or for loss of the bid in postal transit. 

18.0 Dead line for Submission of Bids 

18.1 Complete Bids (Documents in Physical form and Technical & Financial Bid through 
e-mode) must be submitted/ uploaded by the bidder not later than the date and 
time indicated in the NIT.  

18.2 The Employer may, in the exceptional circumstances and at its discretion, extend 
the deadline for submission of bids by issuing an amendment/addendum in 
accordance with Clause 8 of ITB, in which case all rights and obligations of the 
Employer and the bidders previously subject to the original deadline will then be 

subject to the new deadline. 
 

19.0 Late/Delayed Bids 
 

Online submission of the bid will not be permitted on the portal after expiry of 
submission time and the bidder shall not be permitted to submit the same by any 
other mode. Similarly hard copies of the Physical/Offline documents, if received by 
the Employer after the deadline for submission of Bids prescribed in NIT, then it 
will be considered as ‘Late Bid’ notwithstanding the fact that the bidder has 
uploaded the bid online within the stipulated deadline. In such a case, the uploaded 
online bid on the portal shall be considered as non-responsive and shall not be 
processed further. will be returned un-opened to the bidder. 
 

20.0 Modification and Withdrawal of Bids 

20.1 The Bidder may modify, substitute, or withdraw his bid after its submission but in 
any case, before the official deadline for submission as per the provisions at the 
portal. 

20.2 Any alteration/ modification in the Bid or additional information supplied 
subsequently to the Bid Due Date and time, shall be disregarded.  

20.3 Withdrawal of a Price Bid during the interval between the deadline for submission of 
Bids and expiration of the period of Bid validity specified in Clause 13 shall result in 
the forfeiture of the Bid Security pursuant to Sub-Clause 14.7 hereby.  

20.4 No bid may be modified subsequent to the deadline for submission of bids. 
 

E. Bid Opening and Evaluation Procedure 
 

21.0 Bid Opening 

21.1 The Employer will open the bids in the presence of the bidder’s designated 
representatives who choose to attend at the time, date and place specified in the 
NIT. The Bidder representatives who are present shall sign a register evidencing 
their attendance. 

21.2 Bidders may also view tender opening online on the portal at their end. The date of 
opening of Price Bids shall be intimated separately to all the techno-commercially 
responsive bidders. Price Bids shall be opened on due time, date and place as 
specified in notification letter issued by the Employer. Price Bids of the Bidders 
whose Bids not found Techno-commercially responsive shall not be considered for 
opening and shall not be considered at all any further. 

   



21.3 At the time of opening, all important information and any such other details as the 
Employer may consider appropriate, will be announced by the Employer. This shall 
include but may not be limited to the Bidders’ names and the presence (or absence) 
of bid security. The bids whose bid security/ cost of tender document is either 
deficient in value and/ or form, will be rejected out rightly & will not be evaluated 

further. 

21.4 After the process of technical evaluation is over, the employer shall notify the 
technically responsive bidders regarding date & time of opening of financial bid on 
websites. 

21.5 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose 
bids were found responsive in accordance with clause 21.4 of ITB will be 
announced. The financial bids of only those bidders will be opened on E-mode. The 
responsive bidders’ names, the Bid prices, the total amount of each bid, and such 
other details as the Employer may consider appropriate will be announced by the 
Employer at the time of bid opening. 

 

22.0 Clarification of Bids 

To assist in the examination, evaluation and comparison of bids, SAPDC may ask 
bidders individually for clarification of their bids. The request for clarification and 
the response shall be in writing or by email, but no change in the price or substance 
of the bid shall be sought, offered or permitted except as required to confirm the 
correction of arithmetic errors discovered by SAPDC during the evaluation of the 
bids in accordance with sub-Para-24.3 hereof. 

 

23.0 Determination of Responsiveness & Techno-Commercial evaluation 

23.1 Prior to the detailed evaluation of bids, the SAPDC will determine whether each bid: 

i) meets the eligibility and qualification requirements set out under Para 2.0 & 3.0 
hereof; 

ii) has been properly signed. 

iii) is accompanied by the required securities, and 

iv) is substantially responsive to the requirements of the bidding documents. 
During the detailed evaluation of the “Financial Bids”, the responsiveness of the 
bids will be further determined with respect to the remaining bid conditions, 
i.e., priced bill of quantities, technical specifications and drawings 

23.2 A substantially responsive “Bid” is one, which conforms to all the terms, conditions 
and specifications of the Bidding Documents without material deviation or 
reservation. A material deviation or reservation is one: 

i) which affects in any substantial way the scope, quality or performance of the Works; 
ii) which limits in any substantial way, inconsistent with the Bidding documents, 

the SAPDC rights or the bidder’s obligations under the Contract; or 
iii) whose rectification would affect unfairly the competitive position of other bidders 

presenting substantially responsive bids. 

23.3 During the evaluation of bids, the following definitions apply: 

a. “Deviation” is a departure from the requirements specified in the Bidding 

Document; 

b.  “Reservation” is the setting of limiting conditions or withholding from complete 
acceptance of the requirements specified in the Bidding Document; and  

c. “Omission” is the failure to submit part or all of the information or documentation 
required in the Bidding Document. 

If a “Bid” is not substantially responsive, it will be rejected by the SAPDC and may 
not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 



24.0 Commercial evaluation 

24.1 Deleted Without Change in Sr. No. 

24.2 Deleted Without Change in Sr. No. 

24.3 Evaluation and Comparison of Bids 

24.3.1 The Employer will evaluate and compare only the bids determined to be 

substantially responsive in accordance with Clause 23 of ITB. 

24.3.2 In evaluating the bids, the Employer will uniformly apply the percentage quoted by 
the bidder on all items of BOQ to determine the evaluated Bid price for each Bid. 

24.3.3 The successful bidder shall be the one whose evaluated Bid price is lowest on 
overall basis if considered reasonable at the sole discretion of Employer. 

24.3.4 Employer’s decision for award of Contract shall be final and binding on all the 
bidders.  

24.3.5 Since, it is a percentage rate tender, requirement of additional performance 

security on account of unbalanced bids is not required. 

F. Award of Contact 

25.0 Award Criteria 

Subject to clause 23.0 hereof, Employer will award the contract to the bidder whose 
bid has been determined to be substantially responsive to the Bidding documents 
and who has offered the lowest evaluated bid price pursuant to clause 24.3 hereof 
provided the evaluated Bid Price is within a reasonable variation of the estimated 
amount of Work. 

26.0 Right to accept any Bid and to reject any or All Bids 

Notwithstanding clause 25.0, the Employer reserves the right to accept or reject 
any bid or to annul the bidding process and reject all bids, at any time, without 
thereby incurring any liability to the affected bidder or bidders or any obligation to 
inform the affected bidder or bidders of the grounds for the Employer’s action. 

27.0 Notification of Award 

27.1 Prior to the expiration of the period of bid validity prescribed by the Employer or any 
extension thereof, the Employer will notify the successful bidder in writing that his 
bid has been accepted. This letter (hereinafter and in the Conditions of Contract 
called “Letter of Acceptance”) shall name the sum which the Employer will pay to the 
Contractor in consideration of the execution, completion and maintenance of the 
Works by the Contractor as prescribed by the Contract (hereinafter and in the 
Conditions of Contract called “the Contract Price”). 

 

27.2 The notification of award will constitute the formation of the Contract until formal 
Agreement is signed pursuant to clause 28 of ITB and further subject only to the 
furnishing of a performance security deposit in accordance with the provisions of 
clause 29 of ITB. 
 

28.0 Signing of Agreement 

28.1 The Agreement will incorporate all agreements between the Employer and the 

successful bidder. It will be signed by the Employer and the successful bidder after 
the performance security deposit is furnished. After receipt of security deposit, the 
Employer shall notify the contractor about the readiness of the Agreement. The 
Agreement shall be signed within 14 days from the date of issue of such notice to 
the Contractor.  



28.2 Failure on the part of the successful bidder to comply with the requirements of this 
para shall constitute sufficient grounds for the annulment of the award and 
forfeiture of the bid security. 
 

After signing the contract agreement, Contractor shall, within 15 days, submit two 
(02) book-binded copies of original contract agreement in this office. 

 

29.0 Performance Security Deposit 

29.1 Within 28 (Twenty-eight) days from the date of issue of the Letter of Acceptance, the 
successful bidder shall deliver to the Employer a Performance Security equal to 5% 
(Five percent) of the Contract Price and Clause 3 of General Conditions of Contract 
valid till 60 days beyond date of completion of work as whole. 

29.2 The Performance Security Deposit shall be in the following forms: 

Bank Draft (in original) /Manager Cheque (in original) in the name of SAPDC-NPR 

CONSTRUCTION ACCOUNT payable at Khandbari, Nepal. 

Or 

FDR ((in original) (duly pledged in favour of SJVN Arun-3 Power Development 

Company Pvt. Ltd. (SAPDC))). Or 

An irrevocable valid and fully enforceable Bank Guarantee (in original) from a 

Commercial (Class A) bank of Nepal in favour of SJVN Arun-3 Power Development 

Company Pvt. Ltd. (SAPDC) acceptable to SAPDC. The said Bank Guarantee should 

be as per the format provided in tender document, which shall be valid till 60 (Sixty) 

days beyond date of completion of work as whole. 

29.3 Failure of the successful Bidder to comply with the requirements of Clause 29.1 
shall constitute sufficient grounds for cancellation of the award and forfeiture of the 
Earnest Money Deposit. He will also be debarred from participating in bids invited 
by the Project for one year. 

 

29.4    The performance guarantee will be returned to the contractor within 28 days after 
completion of all contractual obligations without any interest and “Satisfactory 
Performance Certificate” issued by E.I.C. (Engineer –in- Charge). 

29.5    In case of delay in submission of performance security beyond 28 days as provided 

in clause 29.1 above, interest @ SBI, India one-year MCLR +200 Basis points 
applicable on the date of bid submission shall be charged on per day basis up to 
the date of delay in submission. However, delayed acceptance beyond 56 days 
shall be at the sole discretion of SAPDC and Letter of Acceptance/ award (LOA) 
shall be subject to cancellation and forfeiture of EMD along with other suitable 
action as per NIT. 

 

29.6   In case, the last day of submission of Performance Security happens to be a bank 
holiday, the last day of submission shall be the next working day.  

 

30. Corrupt or Fraudulent Practices 
It is expected from the bidders / Contractor and/or any of its personnel, or its agents, 
or its Sub-contractors, manufacturer, sub-consultants, services providers, suppliers 

and/or their employees that they will observe the high standard of ethics during the 
bidding process and execution of such Contracts. In pursuance to this policy: 

a) For the purpose of this provision, the terms set-forth below shall mean as under: 

(i) "corrupt practice" means the offering, giving, receiving or soliciting of anything of 
value to influence the action of a public official in the procurement process or in 
Contract execution. 



(ii) "fraudulent practice" means a misrepresentation or omission of facts in order to 
influence procurement process or the execution of a contract to be detriment of the 
Employer, and includes collusive practice among Applicants (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels and 
to deprive the Employer of the benefits of free and open competition. 

b) A Bid shall be rejected by the Employer if it is determined at any stage that 
respective bidders / Contractor and/or any of its personnel, or its agents, or its Sub-
contractors, manufacturer, sub-consultants, services providers, suppliers and/or 
their employees has engaged in corrupt or fraudulent or collusive practices in 
competing for the Contract in question. 

c) The Employer will declare a bidder / contractor ineligible or may terminate the 
contract, either indefinitely or for a stated period of time, to be awarded a Contract 
if it at any time determines that the bidders / Contractor and/or any of its personnel, 
or its agents, or its Sub-contractors, manufacturer, sub-consultants, services 
providers, suppliers and/or their employees has engaged in corrupt or fraudulent or 
collusive practices in competing for or in executing the Contract in question. 

 

31. Deleted without change in Sr. No. 

 

32. Royalty  
 

The Bid Price shall be inclusive of any Royalties or Seigniorage Fee or Cess or 
other charges payable on the quarried or mined metal, minerals, or minor 
minerals, as the case may be. at the rate(s) prevailing as on seven (7) days prior 
to the date of Techno commercial bid opening. 
 

33. Deleted Without Change in Sr. No. 
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SECTION-III 

TENDER FORM, FORMS OF DECLARATION AND UNDERTAKING, 

QUALIFICATION INFORMATION FORMS AND SCHEDULE



                                                       TENDER FORM 

To, 

 

Chief Engineer (P&C), 
Satluj Bhawan, Arun 
Sadan, 
SAPDC Office Complex, Tumlingtar. 

 

1. We have read and examined the following Bidding Documents relating to (PCD-

286/2026) “Construction of temporary river fording works at Sabha Khola for 

transportation of balance ODC/OWC consignments of Arun-3 HEP.” 

 

Section-I Notice Inviting Tender (NIT) 

Section-I-A Detailed Scope of Work  

Section-II Instructions To Bidders (ITB) 

Section-III Tender form, forms of Declaration and Undertaking, 

Qualification, Information Forms and Schedules 

Section-IV General Conditions of Contract (GCC) 

Section –V Contract Forms 

Section-VI Special Conditions of Contract (SCC) 

Section-VII Break-up of Estimated Cost 

Section- VIII Tender Drawings  

2. We hereby tender for execution of the work referred to in the documents mentioned in 

paragraph one above upon the terms and conditions contained or referred to in the 

aforesaid documents and in accordance in all respects with the specifications, 

designs, drawings and other details given herein and at the rates contained in 

Schedule-A and within the period(s) of completion as given in Schedule-B and subject 

to such terms and conditions as stipulated in the enclosed Bidding Documents. 

3. We agree to keep this tender open for acceptance for 180 days after the last date for 

submission of bid and also agree not to make any modifications in its terms and 

conditions on our own accord. 

4. Earnest Money Deposit of requisite amount as specified in bidding document is hereby 

enclosed in the form of a Online fund transfer Receipt/ Cash Deposit Slip/ Bank Draft 

(In Original)/Manager Cheque (In Original) /FDR (In Original) (duly pledged in favour 

of “SAPDC- NPR CONTRUCTION ACCOUNT”) / Bank Guarantee (In Original) in favor 

of SJVN Arun-3 Power Development Company Pvt. Ltd. payable at Khandbari 

acceptable to SJVN Arun-3 Power Development Company Private Limited. We agree 

that if we fail to keep the validity of tender open, as aforesaid, or make any 

modification in the terms and conditions of our tender on our own accord and/or fail 

to commence the execution of the works as provided in the documents referred to in 

paragraph-1 above, after the acceptance of our tender, we shall become liable for 

forfeiture of our earnest money, as aforesaid, and the Employer shall without 

prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 

absolutely. 

Should this tender be accepted, we agree to abide by and fulfil all the terms and 

conditions and provisions of the above mentioned Bidding Documents. 

 



We certify that the Tender submitted by us is strictly in accordance with the terms, 

conditions, specifications etc. as contained in your Bidding Documents, referred to in 

paragraph-1 above, and it does not contain any deviations to the aforesaid 

documents. It is further certified that information furnished in the Tender submitted 

by us is correct to the best of our knowledge and belief. 

 
(Signature of person duly authorized to sign the Tender on behalf of the bidder along 
with Seal of Company) 

Name   
Designation   
Contact No. /Email ID   

Witness: 

 
Name  

 
Signature Designation   
Date  Name of Company    
Name & Address   
 Date:     

Postal Address    

 

 

Telegraphic Address:    

Telephone No. Telex 

No. 



FORM OF DECLARATION 

 

M/s ................................................................. (Name of Bidder) having its registered 
office at ............................................................ (hereinafter referred to as the Bidder) 
having carefully studied all the Bidding Documents, specifications, drawings, the local 

and site conditions etc. pertaining to the Work for “Construction of temporary river 
fording works at Sabha Khola for transportation of balance ODC/OWC consignments 
of Arun-3 HEP.” (PCD-286/2026). 

 
DO HEREBY DECLARE THAT: 

 

1. The Bidder is familiar with all the requirements of the Contract. 
 

2. The Bidder has not been influenced by any statement or promise of any 
person of the Employer but only the Contract Documents. 

 

3. The Bidder is financially solvent. 
 

4. The Bidder is experienced and competent to perform the Contract to the 
satisfaction of Employer. 

 

5. The Bidder is familiar with all general and special laws, acts, ordinances, rules 
and regulations of the Municipalities, District, State and Central Government 
of Nepal that may affect the work, its performance or personnel employed 
therein. 

 

6. The Bidder hereby authorizes the Employer to seek reference from the bankers 
of Bidder for its financial position. 

 

7. The Bidder undertakes to abide by all labour welfare legislations. 
 

8. The information / statement submitted by the Bidder along with the bid is true 
and correct in all respects. 

 

9. The Bidder undertakes that all the documents uploaded along with the NIT have 
been read and there is no deviation from the standard terms and conditions of 
the tender document including Corrigendum/Addendum (if any). 

 
 
 

 

 

Date: 

For and on behalf of the bidder 

…………………………………….. 

 

(Signature of authorized representative of the Bidder, along with 
his name, Seal of Company) 

 
Name & Designation: -……………………………….. 

 
E-mail :-…………………………………………….. 

 
Contact. No :-…………………………………………… 



DECLARATION REGARDING FRAUD AND CORRUPTION 
 
 

1. We undertake that, in competing for the above work contract (and if the award of work 

is made to us for execution), we shall strictly observe the laws against fraud and 
corruption in force in Nepal. 

 
 

2. We declare and covenant that neither we nor any member of the JV are under a 

declaration on ineligibility for poor performance / failure, issued by the Govt. of India/ 

Govt. of Nepal, State Govt./Govt. Deptt. / PSU. 

 
 

 
Yours faithfully, 

 

 
 

 
Signature 

 
 

[Name and Title of Signatory] 
 

 
[Name of Bidder/Firm] 



UNDERTAKING REGARDING BLACKLISTING 

To: [SAPDC, Tumlingtar Nepal] 

Dear Sir, 

 
It is hereby certified that, we ................................................................................... {Insert 

Name of Contractor/Firm) as an as an individual or as a partner in JV banned/ de-listed/ 
black-listed/ debarred from business by any PSU/Govt. Deptt. /SAPDC/SLPDC/PPMO in 
Nepal and India during the last 03 (three) years on grounds of corrupt/fraudulent practices 
and/or on any ground.  

 

The Bidder/Firm will immediately inform to Employer (SAPDC) in case of any change in the 

situation any time here in after. 

 

 
We remain, 

Yours 

sincerely, 

 

Authorized Signature [In full and initials]:   
 
 
 

Name and Title of Signatory:   
 
 
 

Name of Bidder/Firm   
 
 
 

Address:   
 
 
 

Seal of the Bidder/Firm  



                    BANK ACCOUNT DETAILS (PCD-286/2026) 
 
 

Sr. 
No. 

Particulars #To be filled by bidder(s) 

1. Name of Bidder as per Bank 
record 

 

2. Bank account number  

3. Bank name  

4. Branch address  

 
#Copy of cancelled cheque may also be attached` 



Qualification Information Form-A 

AVERAGE ANNUAL TURNOVER 

Bidder’s Name & Address 
To: 

SAPDC 

 
 

We declare that the Average Annual Financial Turnover during the last 3 years, ending 15 th 

July 2025 are as under: 

 

S. No. Period          Turnover 

1.            2022-23 (AD) / 2079-80 (BS)  

2.            2023-24 (AD) / 2080-81 (BS)  

3.            2024-25 (AD) / 2081-82 (BS)  

4. Average Annual Financial Turnover for the 

last three (03) completed financial years 

 

 



Qualification Information Form-B 

 
STATEMENT OF WORKS COMPLETED DURING LAST 7 YEARS BY THE 

CONTRACTOR 

 

 
We declare that we ourselves/ as a member of Joint venture / Contractor have executed the 

following works during last seven (07) years reckoned from last day of the month previous 

to the one in which bids are invited: 
 

 

Sl. 

No. 

Name of Work Value of Work 

(awarded/executed) 

Name

 of 

Client/ 

employer 

Date of 

LOA/ 

Agreement 

Date of 

Completion 

      

      

      

      

      

      

      

 

 
Note: - 

 
i. Bidders to fill in the details as provided here-in-above and attach additional pages, if 

necessary. 
ii. Bidders to enclose necessary certificates in support of above details. 
iii. Deleted without change in Sr. No. 
iv. Deleted without change in Sr. No. 



SCHEDULE –A (Priced Bill of Quantity) * 

 

(TO BE FILLED IN DYNAMIC FORM ONLY ON E-TENDER PORTAL) 

 

Name of Work: (PCD-286/2026) Construction of temporary river fording works at Sabha Khola for transportation of balance 

ODC/OWC consignments of Arun-3 HEP. 

 

Sr. 

No. 

Description of work Estimated Cost 

(NPR) 

Including VAT 

Percentage (upto two decimal places)  

Above Below At-Par of the Estimate  

1. Construction of 

temporary river fording 

works at Sabha Khola 

for transportation of 

balance ODC/OWC 

consignments of Arun-

3 HEP. 

…………………./-  

TO BE FILLED IN DYNAMIC FORM ON E-TENDER PORTAL ONLY 

 

             * The estimated amount is Including VAT. 

                 * The break -up of estimated cost i.e. detailed BOQ has been placed separately at Section-VII. 

 * The percentage quoted shall be uniformly applied on all items of BoQ to determine the Grand Total for each Bid. 

*  In Case no percentage is quoted by the bidder, the bidder’s quote shall be considered ‘at par’ with the estimated cost (BOQ rates) provided by 
the employer. 



          SCHEDULE –B CONSTRUCTION METHOD AND SCHEDULE 

 
 

Time for Completion of work as Whole: After issuance of the Letter of Acceptance 
(LoA), the work shall be started only after receiving written notification from the EIC 

to Start Part-A of “Breakup of Estimated Cost” and same shall be completed within 

Two (2) months. Whereas Part-B dismantling works shall be executed after the 
ODC/OWC consignments have passed through the river fording area, or as directed 

by the EIC and Part-C shall be executed as per requirement basis till 30.04.2027 or 

as per the direction of the EIC.



SCHEDULE –C 
 

CONSTRUCTION PLANT, EQUIPMENT & MACHINERY AND ITS PLANNING 
SCHEDULE 

 

[To be filled in by the Bidder] 

 
 

 
 
 

Deleted 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 



 
 
 
 

SCHEDULE-D 
 

LIST OF PLANT, MACHINERY & EQUIPMENT IMMEDIATELY AVAILABLE WITH 

THE CONTRACTOR /TO BE LEASED FOR DEPLOYMENT ON THE WORKS 

 

[To be filled in by the Bidder] 

 
 
 
 

Deleted 



Schedule-E 
 

Proposed Technical Personnel, Qualification and Experience 
 

 
 
 
 
 
 

 
 
 

Deleted 



Schedule-F 
 
 
 

Related Party Declaration - Third Party / Counterparty 

 

Name of counterparty: 
Address: 
PAN: 
CIN/Registration No. 
Nature of Transaction: 
NIT/LOA/PO/MoU/Other reference No. (if any); 

Declaration 

It is hereby declared that the above-named counterparty: 

1. is/is not (PLEASE TICK) a Related Party of SJVN Limited within the meaning of 
Section 2(76) of the Companies Act, 2013 and Indian Accounting Standard (Ind AS)-

24. 

2. In case the counterparty is a Related Party, the details are as under. 

A. Nature of Related Party Relationship (tick/specify, as applicable) OR WRITE NOT 
APPLICABLE: 

• Director of SJVN Limited 

• Key Managerial Personnel of SJVN Limited 

• Relative of Director / KMP of SJVN Limited 

• Entity in which Director / KMP or their relative is partner/ Director/ has 
control/significant influence 

• Subsidiary/Associate / Joint Venture of SJVN Limited 

• Any other relationship (please specify): 
 

B. Person(s) / Entity(ies) with whom the related party relationship exists 
 
 Name of Person / Entity: 
 Designation/Position/Role/Association with SJVN Limited: Relationship: 

 

3. Any change in the above particulars shall be promptly informed in writing. 

 

For and on behalf of: 

 

Signature: 

Name: 

Designation: 

 

Date: 

 

Place: 

 
 
 
 
 
 
 



 

Schedule-G 
 

Related Party Declaration - Employee 

 

Name of Employee/ Candidate: 
 
Employee Code/ Registration/Application no 
 
Designation/ Post Applied For: 
 

Declaration 

It is hereby declared that: 

 

1. The employee/ candidate does/does not (PLEASE TICK) have any relationship that qualles 
as a Related Party relationship with SJVN Limited. 

[In case of existence of a Related Party relationship, the details are as under] 

 

A. Nature of Relationship (tick/specify, as applicable): 

• Relative of Director/KMP 
 

• Any other relationship (please specify) 
 
B. Person(s) with whom the related party relationship exists: 

 

Name of Person: 
 
Designation/ Position / Role /Association with SJVN: 

 
Limited Relationship: 
 

2. Any change shall be promptly intimated. 

 

Signature of Employee/ Candidate: 

 

Name: 

 
Date: 
 
Place: 

 
 

 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION –IV 
 

GENERAL CONDITIONS OF CONTRACT (GCC)



GENERAL CONDITIONS OF CONTRACT (GCC) 
 

CLAUSE-1: DEFINITIONS: 
 

In the contract, the following expression shall, unless the context otherwise requires, 

have the meanings thereby respectively assigned to them: 

 

(i) Bill of Quantities or Schedule of Quantities & Prices: means the priced and 

completed 
bill of quantities forming part of the Contract. 

(ii) Contract: means the document forming the tender, acceptance thereof and 
the formal agreement executed between the SJVN Arun-3 Power Development 
Company Private 
Limited and the Contractor, together with documents referred to therein. 

(iii) Contract Price: means the amount arrived at by multiplying the quantities shown 
in the Bill of Quantities by the respective item rates as allowed and 
included in the Letter of 
Acceptance. 

(iv) Contractor: means the successful Bidder who is awarded contract to perform 
the work covered under these Bidding Documents and shall be deemed to 
include the Contractor's 
successors, executors, representatives or assigns. 

(v) Corporation or Employer: means the SJVN Arun-3 Power Development Company 
Private Limited having its office at Tumlingtar, Distt, Sankhuwasabha, Nepal and 
includes therein 
legal representatives, successors and assigns. 

(vi) Construction Drawing: means such drawings approved in writing by the 
Engineer-in- Charge/ Employer and issued for actual construction of the Works 
from time to time by the 
Engineer-in-Charge. 

(vii) Contractor’s Equipment: means all appliances and things of whatsoever nature 
(other than Temporary Works) required for the execution and completion of 
the Works and the 

remedying of any defects therein, but does not include Plant, materials or 

other things intended to form or forming part of the Permanent Works. 

(viii) Cost: The word “cost” shall be deemed to include overhead costs whether on or off 

the site. 

(ix) Day: means a calendar day beginning and ending at midnight. 

(x) Drawing: means and shall include Tender drawing and Construction drawing. 

(xi) Engineer-in-Charge/Engineer: means the Engineering Officer nominated by the 

Employer 

or its duly authorized representative to direct, supervise and be in charge of the 

works for the purpose of this contract. 

(xii) Letter of Award or Acceptance: means a letter from the Employer/Engineer-

in-Charge 

conveying the acceptance of the tender/offer subject to such reservations as may 

have been stated therein. 

(xiii) Permanent works: means the permanent works to be executed (including 

Plant) in 

accordance with the Contract. 
(xiv) Plant: means machinery, apparatus and like intended to form or forming part of 

Works. 

(xv) Site: means the land and/or other places, on or through which the works are to 

be executed 
including any other lands or places which may be allotted for the purpose of the 
contract 



(xvi) Specifications: means the technical specification of the Works included in the 
Contract and any modification thereof or addition thereto made under Clause 
18 or submitted by the 
Contractor and approved by the Engineer. 

(xvii) Sub-Contractor: means any person named in the Contract as a Sub-Contractor 
for a part of the Works or any person to whom a part of the Works has been 
subcontracted with the 

consent of the Employer and the legal successors in title to such person, but not 

any assignee of any such person. 
 

(xviii) Time for Completion: means the time for completing the execution of and 
passing the Tests on Completion of the Works or any Section or part thereof as 
stated in the Contract (or 
as extended under Clause 39) calculated from the Commencement Date. 

(xix) Temporary works: means all temporary works of every kind (other than 
Contractor's Equipment) required in or about the execution and completion 
of the Works and the 
remedying of any defects therein. 

(xx) Tender Drawings: means the drawings referred to in the Specifications and/or 

appended 
with the Bidding Documents. 

(xxi) Urgent Works: means any urgent measure, which in the opinion of the Engineer-
in-Charge, becomes necessary at the time of execution and/or during the progress 
of work to obviate any risk of accident or failure or to obviate any risk of damage 
to the structure, or required to accelerate the progress of work or which become 
necessary for security or for any other 
reason the Engineer-in-Charge may deem expedient. 

(xxii) Week: means seven consecutive calendar days. 

(xxiii) Work or Works: means Permanent Works and/or Temporary Works to be 

executed in 
accordance with the Contract. 

 

CLAUSE 2: INTERPRETATION 

2.1 Words importing the singular only shall also include the plural; he includes she and 
vice versa unless this is repugnant to the context. Unless specifically defined, words 
shall have normal meaning under the language of Contract. 

2.2 Heading and marginal notes in these General Conditions shall not be deemed to 
form part thereof or be taken into consideration in the interpretation or construction 
thereof of the Contract. 

2.3 Any error in description, quantity or price in Bill of Quantities or any omission there 
from shall not vitiate the Contract or release the Contractor from execution of the 
whole or any part of the Works comprised therein according to drawings and 
Specifications or from any of his obligations under the Contract. 

2.4 Detailed drawings shall be followed in preference to small scale drawings (sketch 
drawings) and figured dimensions in preference to scaled dimensions. In the case of 
discrepancy between the Letter of acceptance issued by Employer, Special 
Conditions of Contract, Technical Specifications, General Conditions of Contract, 
the Tender Drawings and/or Bill of Quantities and other documents of Contract the 

following order of precedence shall prevail: 

a) Agreement 

b) Letter of Acceptance; 

c) Special Conditions of Contract; 

d) General Conditions of Contract; 

e) Detailed Scope of Work; 

f) Priced Bill of Quantities; 

g) Contractor’s Bid other than BOQ; 

h) Tender drawings; 

i) Notice Inviting Tender (NIT) & Instructions to Bidders (ITB); and 



j) Any other document forming part of the Contract. 
 

CLAUSE 3: SECURITY DEPOSIT 
 

3.1 The Security Deposit shall comprise the following: 

(i) Performance Security Deposit to be furnished by the Contractor within 28 days of 

issue of Letter of Acceptance. 

(ii) Retention Money to be recovered from Interim bills of the Contractor. 
 
                The Contractor shall furnish a “Performance Security” towards contract performance 

security within 28 days from the issue of letter of award in one of the form as detailed 
below: 

Bank Draft (in original) /Manager Cheque (in original) in the name of SAPDC-

NPR CONSTRUCTION ACCOUNT payable at Khandbari, Nepal. 

Or 

FDR (in original) (duly pledged in favour of SJVN Arun-3 Power Development 

Company Pvt. Ltd. (SAPDC)). 

Or, 

An irrevocable valid and fully enforceable Bank Guarantee (in original) from a 

Commercial (Class A) bank of Nepal in favour of SJVN Arun-3 Power Development 

Company Pvt. Ltd. (SAPDC) acceptable to SAPDC. 

The performance security deposit furnished in the form of bank guarantee shall be 
valid till 60 (sixty) days beyond date of completion of work as whole. 

Failure of the successful Bidder to comply with the requirements of Clause 29.1 of 

ITB shall constitute sufficient grounds for cancellation of the award and forfeiture of 
the Earnest Money Deposit. He will also be debarred from participating in bids 
invited by the Project for one year. 

The performance guarantee will be returned to the contractor within 28 days after 
completion of all contractual obligations without any interest and “Satisfactory 
Performance Certificate” issued by E.I.C. (Engineer –in- Charge). 

 In case of delay in submission of performance security beyond 28 days as provided 
in clause 29.1 of ITB, interest @ SBI, India one year MCLR +200 Basis points 
applicable on the date of bid submission shall be charged on per day basis up to the 

date of delay in submission. However, delayed acceptance beyond 56 days shall be 
at the sole discretion of SAPDC and Letter of Acceptance/ award (LOA) shall be 
subject to cancellation and forfeiture of EMD along with other suitable 
action as per NIT. 

 In case, the last day of submission of Performance Security happens to be a bank 
holiday, the last day of submission shall be the next working day.  

3.2 Retention money shall be deducted by the Engineer-in-Charge from the 

interim bills of the Contractor @ 5% (five percent) of the total value of each bill 
of the work done (including those of price variation) towards security deposit. 

3.3 If the Contractor expressly requests in writing, he will be permitted to convert the 

amount of Retention Money deducted from his interim bills into Bank Guarantee to 
be submitted in the prescribed form, when cumulative retention money reaches 
more than 50% of the maximum limit i.e. 50% of 5% of Contract Price, subject to 
minimum amount of NPR 1.6 Crore or more in each event, if applicable. The 
Contractor shall ensure and demonstrate that all such amounts shall be used strictly 
for completion of same work. 

 

3.4 All compensation or other sums of money payable by the Contractor to the Employer 
under the terms of this Contract or any other contract or on any other account 
whatsoever may be deducted from Security Deposit. Also in the event of the 
Contractor's Security Deposit being reduced by reasons of such deductions, as 



aforesaid, the Contractor shall, within 14 days of receipt of notice of demand from 
the Engineer-in-Charge, make good the deficit in Security Deposit. 

 

3.5 Should there arise any occasion under the Contract due to which the periods of 
validities of Bank Guarantees as may have been furnished by the Contractor from 
time to time, are required to be extended/renewed, the Contractor shall get the 
validity periods of such guarantees extended/renewed, and furnish these to the 
Engineer-in- Charge one month before the expiry date of the aforesaid Guarantees 
originally furnished failing which the existing Bank Guarantees shall be invoked by 
the Engineer-in-charge. Also, in case of any deficit in securities on any account as 
might occur or is noticed, the Contractor shall forthwith recoup/replace the same 
with acceptable Security Deposit. 

 

 

CLAUSE 4: REFUND OF SECURITY DEPOSIT 

4.1 The Performance Security Deposit less any amount due shall, on demand, be 
returned to the Contractor on or before 14th day after completion of all 
contractual obligations (referred in Clause 43 and 57 hereof). The retention money 
shall be returned after issuance of completion certificate by the EIC. No interest on 

the amount of Security Deposit shall be paid to the Contractor at the time of release 
of Security Deposit as stated above. 

 
CLAUSE 5: SUFFICIENCY OF TENDER 

5.1 The Contractor shall be deemed to have satisfied himself as to the correctness and 
sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities, 
all of which shall, except insofar as it is otherwise provided in the Contract, cover 
all his obligations under the Contract and all matters and things necessary for the 
proper execution and completion of the Works and the remedying of any defects 
therein. 

 
CLAUSE 6: CONTRACT DOCUMENTS 

6.1 The Contract shall be signed in two originals, one for each party to the Contract. The 
language of the contract shall be English. 

 

6.2 One copy of Contract shall be kept by the Contractor on the Site in good order and 
the same shall at all reasonable time be available for inspection and use by the 
Engineer-in-Charge, his representatives or by other Inspecting Officers. 

 

6.3 None of these Documents shall be used by the Contractor for any purpose other 
than that of this contract. 

 
CLAUSE 7: LIFE-SAVING APPLIANCES AND FIRST-AID EQUIPMENT 

 

7.1 The Contractor shall provide and maintain upon the works sufficient, proper and 
efficient life- saving appliances and first-aid equipment in accordance with the 
requirement of International Labour Organization (ILO) Convention No.62. The 
appliances and equipment shall be available for use at all time. 

 

CLAUSE 8: DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE 
 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and 
supervise the works and to test and examine any materials to be used or 
workmanship employed in connection with the works. 

 

8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his 
representative any of the powers and authorities, vested in the Engineer-in-Charge 
and shall furnish to the Contractor a copy of all such written delegation of powers 
and authorities. Any written instruction or written approval given by the 
representative of the Engineer-in-Charge to the Contractor within the terms of such 
delegation shall bind the Contractor and the Employer as though it has been given 
by the Engineer-in-Charge. 

 



8.3 Failure of the representative of the Engineer-in-Charge to disapprove any work or 
materials shall be without prejudice to the power of the Engineer-in-Charge 
thereafter to disapprove such work or materials and to order the pulling down, 
removal or breaking up thereof. The Contractor shall, at his own expense, again 
carry out such works as directed by the Engineer- in-Charge. 

 

8.4 If the Contractor is dissatisfied with any decision of the representative of the 
Engineer-in- Charge, he will be entitled to refer the matter to the Engineer-in-Charge 
who shall thereupon confirm, reverse or vary such decision and the decision of the 
Engineer-in-Charge in this regard shall be final and binding on the Contractor. 

 

CLAUSE 9: ASSIGNMENT AND SUBLETTING 

9.1 The Contractor shall not sub-let, transfer or assign the whole or any part of the 
work under the Contract.  Provided that the Engineer-in-Charge may, at his 
discretion, approve and authorize the Contractor to sub-let any part of the Work, 
which, in his opinion, is not substantial, after the Contractor submits to him in 
writing the details of the part of the work(s) or trade proposed to be sublet, the name 
of the sub-Contractor thereof together with his past experience in the said 
work/trade and the form of the proposed sub-contract. Nevertheless, any such 

approval or authorization by the Engineer-in-Charge shall not relieve the Contractor 
from his any or all liabilities, obligations, duties and responsibilities under the 
Contract. The Contractor shall also be fully responsible to the Employer for all the 
acts and omissions of the sub-Contractor, his employees and agents or persons 
directly employed by the Contractor. However, the employment of piece-rate workers 
and purchase of material shall not be construed as sub-letting. Request for sub- 
contracting shall contain. 

 

(a) Contractor’s certification regarding the financial soundness of the proposed 
Sub - Contractor for the work; 

(b) its scope and estimated value in relation to the Contract Price; 

(c) experience of the Sub-Contractor, in the related areas of work; 

(d) the manpower, equipment, material and other resources available with 
the Sub- Contractor for the work; 

(e) domicile of the Sub-Contractor and particulars of its other existing operations or 
contracts if any, in India. 

 

CLAUSE 10: FACILITIES TO OTHER CONTRACTORS 
 

10.1 The Contractor shall, in accordance with the requirements of the work as decided 
by the Engineer-in-Charge, afford all reasonable facilities to other Contractors 
engaged contemporaneously on separate contracts and for departmental labour and 
labour of any other properly authorized authority or statutory body which may be 
employed at the site for execution of any work not included in the Contract or of 
any contract which the Employer may enter into in connection with or ancillary to 
the works. In all matters of conflict of interest, the Engineer-in-Charge shall direct 
what compromise should be made and his decision shall be final and binding on 
the parties. 

 

10.2 If, however, pursuant to Sub-Clause 10.1 the Contractor shall, on the written 
request of the Engineer-in-Charge: 

(a) make available to any such other Contractor, or to the Employer or any 

suchauthority, any roads or ways the maintenance of which is the responsibility 
of the Contractor, 

(b) permit the use, by any such, of Temporary facilities or Contractor's Equipment 
on the Site, or 

 

(c) provide any other service of whatsoever nature for any such, the Engineer-in-
Charge shall determine the payment admissible to the Contractor at the cost of 
other Contractors or Employer as the case may be. 

 



CLAUSE 11: CHANGES IN CONSTITUTION 
 

11.1 Where the Contractor is a partnership firm, prior approval in writing of the 
Engineer-in- Charge shall be obtained before any change is made in the constitution 
of the firm. Where the Contractor is an individual, such approval, as aforesaid, shall 
likewise be obtained before the Contractor enters into any partnership firm which 
would have the right to carry out the work undertaken by the Contractor. If prior 
approval as aforesaid is not obtained, the Contract shall be deemed to have been 
assigned in contravention of Clause 38 hereof and the same 

action will be taken and the same consequences shall ensure as provided for in the 
said Clause 38. 

 
CLAUSE 12: POSSESSION AND USE OF SITE 

 

12.1 Save in so far as the Contract may prescribe: 
 

(a) the extent of portions of the Site of which the Contractor is to be given 
possession from time to time, 

(b) the order in which such portions shall be made available to the Contractor, 
and, subject to any requirement in the Contract as to the order in which the 
Works shall be executed, the Employer will give to the Contractor possession 
of 

(c) so much of the Site, and 

(d) such access as, in accordance with the Contract, is to be provided by the 
Employer as may be required to enable the Contractor to commence and 
proceed with the execution of the Works in accordance with the program 
referred to in Clause 14, if any, and otherwise in accordance with such 
reasonable proposals as the Contractor shall, by notice to the Engineer. The 
Employer will, from time to time as the Works proceed, give to the Contractor 
possession of such further portions of' the Site as may be required to enable 
the Contractor to proceed with the execution of the Works in accordance with 
such program or proposals, as the case may be. 

 

12.2 If the Contractor suffers delay from failure on the part of the Employer to give 
possession in accordance with the terms of Sub-Clause 12.1, the Engineer-in-
Charge shall, determine any extension of time to which the Contractor is entitled 
under Clause 39. 

 

12.3 The Contractor shall be responsible to arrange the land for Contractor's 
infrastructure works namely field office(s), colony, workshop(s), stores, magazines 
for explosives in isolated locations, assembly-yard, and access thereto over routes 
as may be required for execution of the Works at his own cost and Employer shall 
not be responsible for making available the same. 

 

12.4 The Contractor shall provide at his own cost all temporary pathways/roads required 
at site or to quarries or borrow areas and shall alter, adopt and maintain the same 
as required from time to time and shall bear all expenses and charges for special or 
temporary way leaves required by him in connection with access to the site and 
shall take up and clear them away and make good all damages done to the site as 

and when no longer required and as and when ordered by the Engineer-in-Charge. 
 

12.5 Within 30 days from the issuance of Letter of Acceptance, the Contractor shall 
establish its office at site. An amount of NPR 1,00,000/- per month shall be deducted 
from the bills due to the Contractor in case of non-establishment of site office. 

 
CLAUSE 13: ADVANCES AND RECOVERY THEREOF: Not applicable (Clause Deleted 

from Sr. No. 13.1 to 13.6) 

 

 



CLAUSE 14: COMMENCEMENT OF WORK 

14.1 The Contractor shall commence the Work(s) as per Sr.no.10 of detailed scope of work 
after issuance of Letter of Acceptance and shall proceed with the same without delay 
as may be expressly sanctioned or ordered by the Engineer-in-Charge. If the 
Contractor commits default in the commencement of work as stipulated above the 

Engineer-in-Charge shall without prejudice to any other right or remedy be at liberty 
to cancel the Contract and earnest money/Performance Security shall be forfeited. 

14.2 The Contractor shall submit along with his tender, the construction planning, 

phasing & sequence of construction, time & progress chart within the framework of 
construction schedule for achieving the completion targets of Work(s) as a whole 
showing the order or procedure and a statement showing the method and techniques 
of construction by which the Contractor proposes to carry out the Works. It shall 
indicate the commencement and completion of various trades or sections of the 
Works, distribution and balancing of work-load pertaining to construction activities 
in various structures/component parts of Works into working seasons duly taking 
into account working months available in each working season and number of 
working days available in the working months, to arrive at seasonal monthly average 
and seasonal monthly peak progress with corresponding time periods. Such 

construction planning will be discussed and finally agreed with successful Bidder 
before award of work and the same shall form an integral part of the agreement. 
Contractor shall follow such an agreed planning & scheduling. However, it shall not 
relieve the Contractor of any of his duties, obligations or responsibilities under the 
Contract. 

14.3 Within 15 days of issue of Letter of Acceptance, the Contractor shall submit, to 
Engineer for his consent Master Control Network including but not limited to 
comprehensive bar chart stipulating quantities of work to be executed supported by 
machinery deployment schedule for the execution of Works within the overall time 
frame included in the schedule incorporated in the Contract. The Contractor shall 
provide, in writing, general description of arrangements and methods proposed to be 
adopted for execution of Works within Time for Completion duly taking into account 
the milestones for the purpose of levying liquidated damages. 

14.4 During the execution of Works, if it appears to the Engineer in-charge, that actual 
progress of works does not conform to the program consented by him, the Contractor 
shall produce a revised program dealing modifications to such program necessary 
for ensuring completion of works within Time for Completion. However, in case if 
the Engineer-in-charge observes that the progress of works is grossly not 
commensurate with the agreed schedule, SAPDC reserves its right to terminate 
the contract and get the work executed at the risk and cost of the Contractor. 

14.5 The Contractor shall provide a detailed month-wise cash flow estimate at the 
beginning of each financial year duly revised at quarterly intervals if required so by 
the Engineer-in-Charge. 

14.6 The submission to and consent by the Engineer-in-Charge of such programs or the 

provision of such general descriptions or cash flow estimates shall not relieve the 
Contractor of any of his duties or responsibilities under the Contract. 

 
CLAUSE 15: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATIONS, DRAWINGS AND ORDERS ETC. 
 

15.1 The Contractor shall execute the Works in the most substantial and workmanlike 
manner and both as regards material and otherwise in every respect in strict 
conformity with the Specifications. The Contractor shall also conform exactly, fully 
and faithfully to the designs, drawings, Specifications and instructions in writing in 
respect of the work, duly issued by the Engineer-in-Charge from time to time. The 
Contractor shall take full responsibility for the adequacy of all the site operations 
and methods of construction. 

 
 



The Contractor shall give prompt notice to the Engineer-in-Charge, with a copy to 
the   Employer, of any error, omission, fault or other defect in the design of or 
Specifications for the 
Works which he discovers when reviewing the Contract or executing the Works. 

 

15.2 The Contractor shall be entitled to receive, if any the documents set forth herein 
during the performance of the Contract: 

 
a. Construction drawings and revisions thereto 3 sets 

b. Specifications or revisions thereof other than 

standard 

printed Specifications. 

2 sets 

c. Explanations, instructions etc. 1 copy 

 
Such further drawings, explanations, modifications and instructions, as the 
Engineer-in-Charge may issue to the Contractor from time to time in respect of the 
Work, shall be deemed to form integral part of the Contract and the Contractor shall 
to carry out the Work accordingly. 

 

15.3 The Contractor shall give notice to the Engineer-in-Charge, whenever planning or 
execution of the Works is likely to be delayed or disrupted unless any further drawing 
or instruction is issued by the Engineer-in-Charge within a reasonable time. The 
notice shall include details of the drawing or instruction required and of why and by 
when it is required and of any delay or disruption likely to be suffered if it is late. 

 

15.4 If, by reason of any failure or inability of the Engineer-in-Charge to issue, within a 
time reasonable in all the circumstances, any drawing or instruction for which notice 
has been given by the Contractor in accordance with Sub-Clause 15.3, the 
Contractor suffers delay then the Engineer-in-Charge shall, after approval of the 
Employer determine any extension of time to which the Contractor is entitled under 
Clause 39. 

 
CLAUSE 16: SETTING OUT THE WORKS 

 

16.1 The Engineer-in-Charge shall establish/indicate the Bench Marks and convey the 
same in writing to Contractor immediately after Letter of Acceptance. Engineer-in-
Charge shall be responsible for correctness of such data / bench marks conveyed to 

the Contractor. 
 

16.2 The Contractor shall be responsible for the true and proper setting out of all the work 
(in relation to the afore-mentioned Bench Marks) for the correctness of the location, 
grades, dimensions and alignment of all components of the work; and for the 
provisions of all instruments, appliances, materials and labour required in 
connection therewith. If at any time during the progress of work, any error shall 
appear or arise in the location, grades, dimensions, or alignment of any part of the 
Work, the Contractor on being required to do so by the Engineer- in-Charge shall, 
subject to Clause 16.1 hereof, at his own expense, rectify such error to the 
satisfaction of the Engineer-in-Charge. 

 

16.3 The Contractor shall afford all reasonable facilities and assistance to the Engineer-
in-Charge for checking the setting out and lines and grades established by the 
Contractor. The checking of any setting out or of any line and grade by the Engineer-
in-Charge shall not in any way relieve the Contractor of his responsibility for the 
correctness thereof. 

 
CLAUSE 17: URGENT WORKS 

If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be 
final and binding) becomes necessary, the Contractor shall execute the same as may be 
directed. 



 
 

CLAUSE 18: DEVIATIONS 

18.1 The Engineer-in-Charge shall have powers to make any deviations in the original 
specifications or drawings or designs of the works or any part thereof that are, in his 

opinion, necessary at the time of or during the course of execution of the Works. For 
the aforesaid purpose or for any other reason, if it shall, in the opinion of the 
Engineer-in-Charge, be desirable, he shall also have the powers to make Deviations, 
such as (i) Variations (ii) Extra Items (iii) Additions/Omissions and (iv) Alterations or 
Substitutions of any kind. No such Deviations in the specifications or drawings or 
designs or Bill of Quantities, as aforesaid, shall in any way vitiate or invalidate the 
Contract and any such Deviations which the Contractor may be directed to do shall 
form integral part of the Contract as if originally provided therein and the Contractor 
shall carry out the same on the same terms & conditions in all respects on which he 
agreed to do the works under the contract subject to clause 18.2 hereof. 

 

18.2 The rates for such items of work as are required to be executed due to Deviations, as 
stated in sub-clause 18.1 above shall be payable in the manner as stated hereunder: 

 

i) The rates already provided in the Bill of Quantities, shall apply in respect of the 
same item(s) of work to be executed due to Variation, subject to the condition 
that change in quantity multiplied by BOQ rate do not exceed 0.25 % of the 
Contract Price. However, the quoted rates shall hold good for all minus 
Variations. 

ii) In case of items for which rates are not available in the Bill of Quantities, the 
rates of such items as far as practicable shall be derived from the quoted 
rates of analogous item(s) in the Bill of Quantities. 

iii) In the cases, where analogous items are not available in the Bill of Quantities, 
such items shall be termed as extra items and the rates for such items and 
also for items exceeding the prescribed limit as mentioned in clause 18.2 (i) 
above, the Contractor, within 15 days (or as agreed by the Engineer) of receipt 
of order to execute such items shall submit rate analysis to the Engineer-in-
Charge supported by documentary evidence of basic rates adopted therein, 
notwithstanding the fact that the rates for such items exist in the Contract, 
having regard to the cost of materials (including transportation and taxes, 
levies if paid), actual wages for labour and ownership & operational cost of 
construction equipment as per standard norms or if standard norms are not 
specified/available then on the basis of labour/materials/equipment actually 
engaged for the particular work. The standard norms for materials and labour 
specified herein shall mean those specified in “DOR analysis of rates and the 
basic rates of Sankhuwasabha and Morang Distt. and if not available therein the 
same may be derived/taken as specified in Guidelines for preparation of Project 
Estimates for River Valley Projects (Latest Version) of Central Water Commission, 
Govt. of India. Standard norms for machinery use shall mean those specified in 
“Guidelines for preparation of Project Estimates in Nepal”. 

 
Over and above the cost of labour, material arranged by the Contractor and 
ownership & operational cost of plant and machinery, an element of such 

percentage as 15 % shall be allowed to cover the Contractor’s overheads, profits, 
and supervision charges. 

The Engineer-in-Charge shall examine the rate analysis submitted by the 
Contractor and fix the rates accordingly whose decision shall be conclusive, final 
and binding on the Contractor. 

 

18.3  If requested by the Contractor, the Time for Completion of the Works shall, in the 
event of any deviation resulting in additional cost over the Contract Price, be 
extended in the proportion which the altered, additional or substituted work bears 



to the original Contract Price plus such 
  further additional time as may be considered reasonable by the Engineer-in-Charge. 
 

18.4 Under no circumstances, the Contractor shall suspend the work on account of non-
settlement of rates of such Deviated items. 

 

18.5 Provided that no deviations instructed to be done by the Engineer–in–charge pursuant to 
Clause 
18.1 shall be valid under Clause 18.2 unless within 15 days of the date of such 
instruction before the commencement of execution of deviated items, notice shall 
have been given either; 

a) by the Contractor to the Engineer–in–Charge of an intention to Claim extra 
payment or varied rate or price or 

b)  by Engineer–in–Charge to the Contractor of his intention to vary a rate or price 
for the deviated items. 

 
CLAUSE 19: CONTRACTOR'S SUPERVISION 

 

19.1 The Contractor shall appoint at his own expense adequate number of engineers with 
sufficient experience to supervise the Works. 

 
The Contractor or his authorized representatives present at the site(s) shall 
superintend the execution of the works with such additional assistance in each trade, 
as the work involved shall require and considered reasonable by the Engineer-in-
Charge. Directions/instructions given by the Engineer-in-Charge to the Contractor's 
authorized representatives shall be considered to have the same force as if these had 
been given to the Contractor himself. 

 
CLAUSE 20: INSTRUCTIONS AND NOTICES 

 

20.1 Except as otherwise provided in this Contract, all notices to be given on behalf of the 
Employer and all other actions to be taken on its behalf may be given or taken by the 
Engineer-in-Charge or any officer for the time being entrusted with the functions, 
duties and powers of the Engineer-in-Charge. 

 

20.2 All written instructions, notices and communications etc. under the contract 
shall be given in writing and any such oral orders/instructions given shall be 
confirmed in writing and no such communication which is not given or confirmed in 
writing shall be valid. Correspondences made through mail pursuant to issuance 
of Letter of Acceptance (LOA) shall not be entertained. 

 

20.3 Either party may change a nominated address to another address by prior notice to 
the other party. 

 

20.4 The Engineer-in-Charge shall communicate or confirm the instructions to the 
Contractor in respect of the execution of work in a ̀ Work Site Order Book' maintained 
in the office of the Engineer-in-Charge or his representative and the Contractor or 
his authorized representative shall confirm receipt of such instructions by signing 

the relevant entries in this book. If required by the Contractor, he shall be furnished 
a certified true copy of such instruction(s). 

 
CLAUSE 21: CONSTRUCTION EQUIPMENT 

 

21.1 The Contractor shall provide and install all necessary construction equipment and 
machinery required for the execution of the Works under the Contract, at his cost 
and shall use such methods and appliances for the purpose of all the operations 
connected with the Work covered by the Contract which shall ensure the completion 
of Work(s) within the specified Time for completion. 



 
 21.2 The Bidder shall submit full details of construction equipment and machinery 

proposed to be deployed for the work(s) along with its planning schedule showing 
month wise phasing in accordance with the construction schedule. The Construction, 
equipment & machinery schedule as submitted shall be mutually discussed and 
finalised with the successful Bidder and approved before award of work and these 

shall form integral part of Contract. The Contractor shall deploy construction 
equipment and machinery as per agreed schedule. Provided further that in case of 
slow rate of Progress of Works, the Contractor should supplement the agreed 
schedule of equipment with additional equipment so as to ensure completion of 
Works within Time for Completion at no extra cost to Employer. 

21.2 The Contractor shall not remove construction equipment, except for purpose of 
removing it from one part of the site to another, without written consent of the 
Engineer. 

Provided always that any such approval of Construction equipment schedule in 21.2 

shall not absolve the Contractor of his obligations for due execution of the Works 
within the Time for Completion as per the Contract. Subject to the availability of any 

of Employer’s equipment and at the written request of the Contractor, such 
equipment and machinery may be issued to the Contractor on hire for being deployed 
on the Work contracted for, at pre-determined rates, terms and conditions at the sole 
discretion of the Engineer-in-Charge. 

CLAUSE 22: PATENT RIGHTS 

The Contractor shall indemnify the Employer, its representatives or its employees 
against any action, claim or proceedings relating to infringement or use of any patent 
or design or any alleged patent or design rights and shall pay any royalties or other 
charges which may be payable in respect of any article or material or part thereof 
included in the Contract. In the event of any claim being made or action being 
brought against the Employer or any agent, servant or employee of the Employer in 
respect of any such matters as aforesaid, the Contractor shall immediately be notified 
thereof. Provided that such indemnity shall not apply when such infringement has 
taken place in complying with the specific directions issued by the Employer, but the 
Contractor shall pay any royalties or other charges payable in respect of any such 
use, the amount so paid being reimbursed to the Contractor only if the use was the 
result of any drawings and/or specifications issued after submission of the tender. 

 

CLAUSE 23: MATERIALS 
 

23.1 Subject to clause 31.2, the Contractor shall at his own expense provide/arrange all 
materials required for the bonafide use on work under the Contract. 

23.2 All materials to be provided by the Contractor shall be in conformity with the 
Specifications laid down in the Contract and the Contractor shall furnish from time 
to time proof and samples, at his cost, of the materials as may be specified by the 
Engineer-in-Charge for his approval before use in the Works. The Engineer-in-
Charge shall also have powers to have such tests, in addition to those specified in the 
Contract, as may be required and the Contractor shall carry out the same. The cost 
of materials consumed in such tests and also expenses incurred thereon shall be 
borne by the Contractor in all cases except when the materials are agreed to be issued 

by the Employer under the contract and also where such tests which are in addition 
to those 

      provided in the Contract. 

23.3 The Engineer-in-Charge or his representative shall be entitled at any time to inspect 
and examine any materials intended to be used in or on the works, either on the site 
or at factory or workshop or other place(s) where such materials are assembled, 
fabricated, manufactured, or at any place where these are lying or from where these 
are being obtained. For this purpose, the Contractor shall afford such facilities as 
may be required for such inspection and examination. 



23.4 The Engineer-in-Charge shall have full powers for removal of any or all materials 
brought to site by the Contractor, which are not in accordance with the Contract 
Specifications or samples, approved by him. Should the Contractor fail to remove the 
rejected materials, the Engineer- in-Charge shall be at liberty to have them removed 
by other means at the Contractor's cost. The Engineer-in-Charge shall have full power 
to procure other proper materials to be substituted at Contractor's costs. 

CLAUSE 24: POWER SUPPLY 

24.1 The Contractor shall make arrangements for the full anticipated requirement of 
construction power at his own risk and cost. 

The Employer, if requested by the Contractor will provide assistance to the Contractor 
to obtain construction power from grid to meet part requirement as standby 
arrangement. Contractor will not have any claim, if construction power is not 
available from the grid or the quality or availability of Grid Power is not up to the 
mark. The Contractor will also be responsible for making all payments to the 
concerned authorities and will make no claims if the power is not available due to 
grid failure or otherwise. 

24.2 The Contractor at his own cost shall provide and install all necessary electrical 
installations and other temporary equipments for further distribution and utilization 
of energy for power and lighting and shall remove the same on completion of the 
Works. All jobs shall be suitably lighted by the Contractor at his own expenses for 
their proper execution and inspection in accordance with the provisions of laws in 
force. 

24.3 No payment shall be made by the Employer for generation, distribution and 
consumption of electricity in execution of Works by the Contractor. 

 

CLAUSE-25: SUPPLY OF WATER 

25.1 The Contractor shall make his own arrangements for water required for and in 
connection with the work at his own cost. It shall be the responsibility of the 
Contractor to satisfy himself that the water arranged by him is fit for construction & 
consumption & he shall adequately treat such water whenever it is not found fit for 
the said purposes. 

 

CLAUSE-26: WATCHING AND LIGHTING 

26.1 The Contractor shall provide and maintain at his expense all lights, guards, fencing 
and watching when and where necessary or as required by the Engineer-in-Charge 
for the  

protection of the works or for the safety and convenience of those employed on the 
works or the public. 

 
CLAUSE 27: WORK DURING NIGHT OR ON SATURDAYS AND HOLIDAYS 

 

27.1 Subject to any provisions to the contrary contained in the Contract, the Contractor 
shall have the options to carry out the works continuously during day and night, 
Saturday or holidays, 

      without any additional cost to Employer. 

 
CLAUSE 28: SITE DRAINAGE, PROTECTION OF TREES AND PREVENTION OF 

NUISANCE 
 

28.1 The Contractor shall, throughout the execution and completion of the Works and 
remedying of any defects therein have full regard for the safety of all persons entitled 
to be upon the Site and keep the Site (so far as the same is under his control) and 
the Works (so far as the same are not completed or occupied by the Employer) in an 
orderly state appropriate to the avoidance of danger to such persons. 

 

28.2 The Contractor shall endeavor to protect from damage, the trees marked by the 
Engineer-in- Charge at the site of work or in the lands licensed to him for use under 



the contract. Where necessary, the Contractor shall provide at his expense temporary 
fencing to protect such trees. No tree shall be cut unless authorized by Engineer-in-
Charge in writing to do so. 

 

28.3 The Contractor shall at no time, cause or permit any nuisance on the site or cause 
anything which shall cause unnecessary disturbance or inconvenience to the public 

in general and owners/tenants/occupants of adjacent properties. 
 

CLAUSE 29: LABOUR 
 

29.1 The Contractor shall: 
 

i) employ labour in sufficient numbers to maintain the required rate of progress 
and quality to ensure workmanship of the degree specified in the Contract. The 
Contractor shall not employ in connection with the works any person who has 
not completed fourteen years of age or as applicable in Nepal. 

ii) maximize use of Nepali resources and give first consideration and full and fair 
opportunity to technically and commercially qualified Nepalese citizens, materials 
and firms provided that in each case, the use of such Nepali resources meet the 
quality, quantity and availability requirements of the Company and provided 
further that use of such resources does not have a material and adverse impact 
on the costs and the timelines for the Project 

iii)  comply with the Laws of Nepal including the Labour Act, 2074 and Labour 
Regulation, 2050 

 
29.2 The Contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a 

distribution return of the number and description by trades of the works of people 
employed on the works. The Contractor shall also submit on the 4th and 19th day 
of every month to the Engineer-in- Charge a true statement showing in respect of the 
second half of the preceding month and the first half of the current month. 

(i) The accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and injury 
caused by them, and 

(ii) The number of female workers who have been allowed maternity benefit as provided 
in the Labour Act, 1991(2074) applicable in Nepal. 
 

29.3 During continuance of the Contract, the Contractor and his sub-Contractors shall 
abide at all times by all existing labour enactments and rules made thereunder, 
regulations, notifications and bye laws of State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may 
be passed or notification that may be issued under any labour law in future either 
by the State or the Central Government or the local authority. The Contractor shall 
keep the Employer indemnified in case any action is taken against the Employer by 
the competent authority on account of contravention by the Contractor of any of the 
provisions of any Act or rules made thereunder, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe, or for non-observance of the 
provisions stipulated in the notifications/bye laws/acts/rules/regulations 
including amendments, if any, on the part of the Contractor, the Engineer/Employer 
shall also have right to recover from the Contractor any sum required or estimated 

to be required for making good the loss or damage suffered by the Employer. 
 

The employees of the Contractor and his sub-Contractor in no case shall be treated 
as the employees of the Employer at any point of time. 

 
The contractor shall comply with all the prevailing laws and acts in Nepal mentioned 
herein under and as amended from time to time. 

a. Labour Act, 2017 (2074) 

b. Foreign Investment and Technology Transfer Act, 1992 (2049) 



c. Environment Protection Act, 1997 

d. Human Right Commission Act, 1997 (2053) 

e. Company Act, 1997 (2053) 

f. Contract Act, 2000 (2056) 

g. Trade Union Act (2049) 

h. Labour and employment policy (2062) 

The above Labour laws/Acts applicable in Nepal are indicative and contractor shall 

follow all the concerned laws/Acts applicable in Nepal for this work. 

29.4 The Engineer-in-Charge shall on a report having been made by an authorized 
Inspecting Officer as defined in the Contract Labour (Regulation and Abolition) Act 
and Rules or on his own in his capacity as Principal Employer, have the power to 
deduct from the amount due to the Contractor any sum required or estimated to be 
required for making good the loss suffered by worker(s) by reasons of non-fulfillment 
of the conditions of the Contract for the benefit of workers, non-payment of wages or 
of deductions made by him from wages which are not justified by the terms of the 
contract or non-observance of the relevant Acts and Rules with amendments made 
from time to time. If the Employer makes payment to Contractor’s labour due to non-
payment of wages to labour by the Contractor, the Employer shall recover the 
amount thus paid from the next Interim Bill of the Contractor or any other dues of 
the Contractor along with 15% interest per annum and administration charges for 
the number of days the said amount remains outstanding. 

29.5 The Contractor shall indemnify the Employer against any payments to be made 
under and for observance of the Regulations, Laws, Rules as stipulated in clause 
29.4 above without prejudice to his right to claim indemnity from his sub-
Contractors. In the event of the Contractor's failure to comply with the provisions of 
sub-clause 29.4 or in the event of decree or award or order against the Contractor 
having been received from the competent authority on account of any default or 
breach or in connection with any of the provisions of sub-clause 29.4 above, the 
Engineer-in-Charge, without prejudice to any other right or remedy under the 
Contract, shall be empowered to deduct such sum or sums from the bills of the 
Contractor or from his Security Deposit or from other payments due under this 
contract or any other Contract  

to satisfy within a reasonable time the provisions of the various 

Acts/Laws/Rules/Codes as mentioned under sub-clause 29.4 above, on the part of 
the Contractor under the Contract on behalf of and at the expenses of the Contractor 
and make payment and/or provide    amenities/facilities/services accordingly. In 
this regard, the decision of the Engineer-in-Charge shall be conclusive and binding 
on the Contractor. 

29.6 The Contractor shall at his own expense comply with or cause to be complied with 
the Provisions/Rules provided for welfare and health of Contract Labour in the 
Contract Labour (Regulation & Abolition) Act or as applicable in Nepal and other 
relevant Acts and Rules framed thereunder or any other instructions issued by the 
Employer in this regard for the protection of health and for making sanitary 
arrangements for workers employed directly or indirectly on the works. In case, the 
Contractor fails to make arrangements as aforesaid, the Engineer-in-Charge shall be 
entitled to do so and recover the cost thereof from the Contractor. 

29.7 The Contractor shall at his own expense arrange for the safety provisions as required 

by the Engineer-in-Charge, in respect of all labour directly or indirectly employed for 
performance of the Works and shall provide all facilities in connection therewith. In 
case the Contractor fails to make arrangements and provide necessary facilities as 
aforesaid, the Engineer-in-Charge shall be entitled to do so and recover the cost 
thereof from the Contractor. But this will not absolve the Contractor of his 
responsibility or otherwise thereof. 

 



29.8 Provided always that the Contractor shall have no right to demand payments/claims 
whatsoever on account of his compliance with his obligations under this clause and 
Labour Regulation except those specifically mentioned in the clause 46 pertaining to 
Price Adjustment/Variation. 

 
CLAUSE 30: REMOVAL OF CONTRACTOR'S MEN 

 

30.1 The Contractor shall employ on the execution of the Works only such persons as are 
skilled and experienced in their respective trades and the Engineer-in-Charge shall 
be at liberty to object to and require the Contractor to remove from the works any 
persons employed by the Contractor on the execution of the works who, in the 
opinion of the Engineer-in-Charge, misconducts himself or is incompetent or 
negligent in the proper performance of his duties. The Contractor shall forth-with 
comply with such requisition and such person shall not be again employed upon the 
works without permission of the Engineer-in-Charge. Any person so removed shall 
be replaced immediately. 

 

 
CLAUSE 31: MATERIALS OBTAINED FROM EXCAVATION AND TREASURE, TROVE, 

FOSSILS ETC. 

31.1 Materials of any kind obtained from excavation on the site shall remain the property 
of the Employer and shall be disposed off as directed by the Engineer-in-Charge. 

31.2 However, if any of the materials except stone thus obtained from excavation on the 
site is such as can be used in the execution of the work under the contract, the 
Contractor will be allowed to use the same free of cost (except that any amount of 
royalty, levies are paid by the Contractor) for the aforesaid purposes provided the 
same is found suitable and is approved by the Engineer-in-Charge. 

31.3 Fossils, coins, articles of value, structures and other remains or things of geological 
or archeological interest discovered on the site shall be the absolute property of the 
Employer. The Contractor shall take reasonable precautions to prevent his labour or 
any other person from removing or damaging any such article or thing and shall 
immediately upon the discovery thereof and before removal acquaint the Engineer-
in-Charge with such discovery and carry out the Engineer-in-Charge's directions as 
to the disposal of the same at the expense of the Employer. 

 

CLAUSE 32: FORCE MAJEURE 
 

32.1 The term "Force Majeure" shall herein mean riots (other than among the Contractor's 
employees), Civil Commotion (to the extent not insurable), war (whether declared or 
not), invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, 
insurrection, military or usurped power, damage from aircraft, nuclear fission, acts 
of God, such as earthquake (above 7 magnitude on Richter Scale), lightning, 
unprecedented floods, fires not caused by Contractor's negligence and other such 
causes over which the Contractor has no control and are accepted as such by the 
Engineer-in-Charge, whose decision shall be final and binding. In the event of either 
party being rendered unable by Force Majeure to perform any obligation required to 
be performed by them under this contract, the relative obligation of the party affected 
by such Force Majeure shall be treated as suspended for the period during which such 
Force Majeure cause lasts, provided the party alleging that it has been rendered 
unable as aforesaid, thereby shall notify within 10 days of the alleged beginning and 
ending thereof giving full particulars and satisfactory evidence in support of such 
cause. 

32.2 On occurrence of Force Majeure, the liability of either party shall be dealt with, in 
accordance with the provisions of sub-clause 34.2 

32.3  Should there be a request for extension of time arising out of "Force Majeure" the 
same shall be considered in accordance with clause 39. 

 

 
 



CLAUSE 33: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 
RECTIFICATIONS THEREOF 

33.1 If the Contractor or his labour or sub-Contractor injure, destroy or damage roads, 
fence enclosures, water pipes, cables, buildings, drains, electricity or telephone 
posts, wires, trees, grass line, cultivated land in the area in which they may be 

working or in the areas contiguous to the premises on which the work or any part 
of it is being executed or if any damage is caused during the progress of work, the 
Contractor shall upon receipt of a notice in writing in that behalf from the Engineer-
in-Charge, make the same good at his costs. 

33.2 If it appears to the Engineer-in-Charge or his representative at any time during 
construction or reconstruction or prior to the expiration of the Defects Liability 
period that any work has been executed with unsound, imperfect or unskilled 
workmanship or that any materials or articles provided by the Contractor for 
execution of the Works are unsound or of inferior quality, or otherwise not in 
accordance with the Contract, or that any defect, shrinkage or other faults found in 
the work arising out of defective or improper materials or workmanship, the 
Contractor shall, upon receipt of a notice in writing in that behalf from the Engineer-

in- Charge, forthwith rectify or remove and reconstruct the work so specified in 
whole or in part, as the case may be, and/or remove the materials/articles so 
specified and provide other proper and suitable materials at his own expense. 

 

33.3 If the Contractor fails to rectify, make good or remove and reconstruct the work as 
notified herein above, the Engineer-in-Charge shall have power to carry out such 
damages, defects or imperfections by any means or through any other agency or by 
himself at the risk and cost of the Contractor. In such a case the value of such 
rectification/replacement, reconstruction through such agencies shall be recovered 
from the Contractor from any amount due to him. The decision of Engineer-in-
Charge in this regard shall be final and binding on the Contractor. 

 
CLAUSE 34: CONTRACTOR'S LIABILITY AND INSURANCE 

 

34.1 From commencement to completion of the Work(s) as a whole, the Contractor shall 
take 

  full responsibility for the care thereof of work and for taking precautions to prevent 
any loss or damage. He shall be liable for any damage or loss that may happen to 
the Works or any part thereof and to the Employer’s Plant, Equipment and Material 
(hired or issued to the Contractor). Any such loss or damage shall be restored in 
good order and condition and in conformity in every respect with the requirements 
of the Contract and instructions of the Engineer-in-Charge. 

 

34.2 (i) Neither party to the Contract shall be liable to the other in respect of any loss or 
damage which may occur or arise out of "Force Majeure" to the Works or any part 
thereof or to any material or article at site but not incorporated in the Works or to 
any person or anything or material whatsoever of either party provided such a loss 
or damage could not have been foreseen or avoided by a prudent person and the 
either party shall bear losses and damages in respect of their respective men and 
materials. Liability of either parties shall include claims/compensation of the third 
party also. 

 

(ii) Provided, however, in an eventuality as mentioned in sub-clause 34.2 (i) 
above, the following provisions shall also have effect: 

(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge 
proceed with the erection and completion of the works under and in 
accordance with the Contract; and 

(b) The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, re- execute the works lost or damaged, remove from the site any 
debris and so much of the works as shall have been damaged and carry the 
Employer’s T&P, Equipment, Material etc. to the Employer’s stores. 



Provided always that the Contractor shall, at his own cost, repair and make 
good so much of the loss or damage as has been by any failure on his part 
to perform his obligations under the Contract or not taking precautions to 
prevent loss or damage or minimize the amount of such loss or damage. 

 

34.3 The Contractor shall indemnify and keep indemnified the Employer against all 

losses and claims for death, injuries or damage to any person or any property 
whatsoever which may arise out of or in consequence of the construction and 
maintenance of works during the Period for Completion for whole of the works and 
also against all claims, demands, proceedings, damages, costs, charges and 
expenses whatsoever in respect of or in relation thereto, and such liabilities shall 
include claims/compensations of the third party. 

34.4 The Contractor shall avail ‘group personal accident insurance policy’ covering all 
the personnel employed by the Contractor for execution for Works complying 
requirement of Workmen Compensation Act applicable in Nepal. The minimum 
cover for personal injury or death insurance shall, however, be not less than as per 
requirements of the Labour Act of Nepal. 

 
34.5 The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover for an amount equal to 125% of the Contract Price/Award Value, 
from the Start Date to the end of the Defects Liability Period for the following events 
which are due to the Contractor’s risks for any reasons whatsoever: 

a. Loss of or damage to the Works, Plant and Materials; 

b. Loss of or damage to Equipment; 

c. Loss of or damage to property (except the Works, Plant, Materials and 
Equipment) in connection with the Contract; and 

d. Personal injury or death. 

 
The policy shall cover all physical loss or damage to the facilities and works at the 
Site, occurring prior to completion of the works/facilities, with extended 
maintenance coverage for the Contractor’s liability in respect of any loss or damage 
occurring during the defect liability period while the Contractor is on the Site for the 
purpose of performing its obligations during the defect liability period. 

34.6 Policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer-in- Charge for the Engineer-in-Charge’s approval before the Start Date. All 
such insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 

34.7 Alterations to the terms of insurance shall not be made without the approval of the 
Engineer- in-Charge. 

34.8 Both parties shall comply with any conditions of the insurance policies. 

34.9 The Employer shall be named as co-insured under all insurance policies taken out 
by the Contractor except for the Third Party Liability, Workers’ Compensation and 
Employer’s Liability Insurances, and the Contractor’s Subcontractors shall be 
named as co-insured’s under all insurance policies taken out by the Contractor. All 
insurers’ rights of subrogation against such co-insured’s for losses or claims arising 
out of the performance of the Contract shall be waived under such policies. 
 

 

CLAUSE 35: SUSPENSION OF WORKS: 
 

35.1 The Contractor shall on the order of the Engineer-in-Charge suspend the progress of 
the works or any part thereof for such time or times and in such manner as the 
Engineer-in-Charge may consider necessary and shall during such suspension 
properly protect and secure the work so far as is necessary in the opinion of the 
Engineer-in-Charge. If such suspension is: 

(a) provided for in the Contract, or 

(b) necessary for the proper execution of the Works or by reason of weather 
conditions or by some default on the part of the Contractor, or 



(c) necessary for the safety of the Works or any part thereof. 

The Contractor shall not be entitled to extra costs (if any) incurred by him during the 
period of suspension of the works; but in the event of any suspension ordered by the 
Engineer-in-Charge for reasons other than aforementioned and when each such 
period of suspension exceeds 14 days, the Contractor shall be entitled to such 

extension of Time for Completion of the Works as the Engineer-in-Charge may 
consider proper having regard to the period or periods of such suspensions and to 
such compensation as the Engineer-in-Charge may consider reasonable in respect 
of salaries or wages paid by the Contractor to his employees during the periods of 
such suspension. 

35.2 If the progress of works or any part thereof is suspended on the order of the Engineer-
in-Charge for more than three months at a time the Contractor may serve a written 
notice on the Engineer- in-Charge requiring permission within 15 days from the 
receipt thereof to proceed with the Works or that part thereof in regard to which 
progress is suspended and if such permission is not granted within that time the 
Contractor by a further written notice so served may (but is not bound to) elect to 
treat the suspension where it affects part only of the Works as an omission of such 
part or where it affects the whole of the Works as an abandonment of the Contract 
by the Employer. 
 

 
CLAUSE 36: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO 

ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

36.1 If at any time after acceptance of the tender the Employer decides to abandon or 
reduce the scope of the Works for reason whatsoever and hence does not require the 
whole or any part of the Works to be carried out, the Engineer-in-Charge shall give 
notice in writing to that effect to the Contractor, and the Contractor shall have no 
claim to any payment of compensation or otherwise whatsoever, on account of any 
profit or advantage which he might have derived from the execution of the Works in 
full but which he could not derive in consequence of the fore- closure of the whole or 
part of the Works. 

The Contractor shall be paid at Contract rates for full amount of the Works executed 
at Site and, in addition, a mutually agreed reasonable amount as certified by the 
Engineer-in-Charge for the items hereunder mentioned which could not be utilized 
on the Works to the full extent because of the foreclosure: 

(a) Any expenditure incurred on preliminary works, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office; storage accommodation 
workshop, installation and dismantling of Construction Equipment (batching 
plant, crushing plant) and water storage tanks. 

(b) (i) The Employer shall have the option to take over Contractor’s materials or any 
part thereof, either brought to site or of which the Contractor is legally bound 
to accept delivery from suppliers (for incorporation in or incidental to the 
Work), provided, however, the Employer shall be bound to take over the 
material or such portions thereof as the Contractor does not desire to retain. 
The cost shall, however, take into account purchase price, cost of 
transportation and deterioration or damage which may have been caused to 
materials whilst in the custody of the Contractor. 

 
(ii) For Contractor's materials not retained by the Employer, reasonable cost of 

transporting such materials from Site to Contractor's permanent stores or to 
his other Works, whichever is less. If materials are not transported to either of 
the said places, no cost of transportation shall be payable. 

(c) If any materials issued by the Employer are rendered surplus, the same except 
normal wastage for the materials used in the works shall be returned by the 
Contractor to the Employer. 

(d) Reasonable compensation for transfer of T&P from Site to Contractor's 
permanent stores or to his other works whichever is less. If T&P are not 



transported to either of the said places, no cost of outward transportation 
shall be payable. 

36.2 The Contractor shall, if required by the Engineer-in-Charge, furnish to him books of 
account, wage books, time sheets and other relevant documents as may be necessary 
to enable him to certify the reasonable amount payable under this condition. 

36.3 In the event of foreclosure of the Contract, the advances released to the Contractor 
shall be recovered/adjusted by encashing Bank Guarantees submitted by the 
contractor against the advances, in appropriate proportion as due to the Employer. 

 
CLAUSE 37: TERMINATION OF CONTRACT ON DEATH: 

37.1 If the Contractor is an individual or a proprietary concern and the individual or the 
proprietor dies, or if the Contractor is a partnership concern and one of the partners 
dies, then, unless the 

  Engineer-in-Charge is satisfied that the legal representatives of the individual 
Contractor or of the proprietor of the proprietary concern and in the case of partnership, 
the surviving partners are capable of carrying out and completing the Contract, the 

Engineer-in-Charge shall be entitled to terminate the Contract as to its uncompleted 
part without the Employer being in any way liable to payment of any compensation 
whatsoever on any account to the estate of the deceased Contractor and/or to the 
surviving partners of the Contractor's firm on account of termination of the Contract. 
The decision of the Engineer-in-Charge that the legal representatives of the deceased 
Contractor or the surviving partners of the Contractor's firm cannot carry out and 
complete the Works under the Contract shall be final and binding on the parties. In the 
event of such termination, the Corporation shall not hold the estate of the deceased 
Contractor and/or the surviving partners of the Contractors firm liable for damages for 
not completing the Contract. Provided that the power of the Engineer-in-Charge of such 
termination of contract shall be without prejudice to any other right or remedy, which 
shall have accrued or shall accrue to him under the Contract. 

 
CLAUSE-38: DEFAULT BY THE CONTRACTOR AND TERMINATION OF CONTRACT IN 

FULL OR IN PART: 
 

38.1 If the Contractor: 

i) commits default in complying with or commits breach of any of the conditions of 
the Contract and does not remedy it or take effective steps to remedy it 

immediately after a notice in writing is given to him by the Engineer-in-Charge; 
or 

ii) fails to complete the Works or any item of Works within the time specified in 
Schedule 'C' or any extended time under the Contract and does not complete the 
Work(s) or any item of Work(s) within the period specified in a notice given in 
writing by the Engineer-in- 
Charge; or 

iii) is engaged in corrupt or fraudulent practices in competing for or in the execution 
of the Contract. For the purpose of this clause 

a) ‘Corrupt Practice’ means offering, giving, receiving or soliciting of anything 
of value to influence the action of a public official in the procurement or 
execution of Contract. 

b) ‘Fraudulent Practice’ means mis-representation of fact in order to influence 

the tendering process or the execution of a Contract and includes collusive 
practice among bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to deprive the 
employer of the benefits of free and open competition. 

iv)  being an individual, or if a firm, any partner thereof, shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his 
estate made against him or shall take any proceedings for liquidation for the 



purpose of amalgamation or reconstruction under any insolvency Act for the time 
being in force or make any conveyance or assignment of his effective or 
composition or arrangement for the benefit of his creditors or purport as to do, or 
if any application be made under any insolvency Act for the time being in force 
for the sequestration of his estate or if a trust deed be executed by him for benefit 
of his creditors; or 

v) being a company shall pass a resolution or the Court shall make an order for the 
liquidation of its affairs or a receiver or manager on behalf of the debenture 
holders shall be appointed or circumstances shall arise which entitle the Court 
or debenture holders to appoint a receiver or manager; or shall suffer an 
execution in an execution being levied on his goods; or 

vi)  assigns, transfers, sublets (engagement of labour on a piece-work basis or of 
labour with materials not being incorporated in the work shall not be deemed to 
be subletting) or attempts to assign, transfer or sublet the entire works or any 
portion thereof without the prior written approval of the Engineer-in-Charge. 

 
The Engineer-in-Charge shall have powers to terminate the Contract in full or in part 
as aforesaid without prejudice to any other right or remedy which shall have accrued 
or shall accrue of which cancellation notice in writing to the Contractor under the hand 
of the Engineer- in-Charge shall be conclusive evidence. 

38.2 The Engineer-in-Charge shall, on such termination of the contract, have powers to 
take possession of the site of work under the contract as well as the land/premises 
allotted to the Contractor for his preliminary, enabling and ancillary works and any 
materials, constructional equipment, implements, stores, structures etc. thereon. 
The Engineer-in-Charge shall also have powers to carry out the incomplete work by 
any means or through any other agency or by himself at the risk and cost of the 
Contractor. In such a case, the value of the work done through such agencies shall 
be credited to the Contractor at the contract rate and the Contractor shall pay the 
excess amount, if any, incurred in completing the work as aforesaid, as stipulated 
under sub-clause 38.4 hereunder. 

38.3 On termination of the Contract in full or in Part, the Engineer-in-Charge may direct 
that a part or whole of such plant, equipment and materials, structures be removed 
from the site of the work as well as from the land/premises allotted to the Contractor 
for his preliminary, enabling and ancillary works, within a stipulated period. If the 

Contractor shall fail to do so within the period specified in a notice in writing by the 
Engineer-in-Charge, the Engineer-in-Charge may cause them to be sold, holding the 
net proceeds of such sale to the credit of the Contractor, which shall be released after 
completion of works and settlement of amounts under the Contract. 

38.4 If the expenses incurred or to be incurred by the Employer for carrying out and 
completing the incomplete work or part of the same, as certified by the Engineer-in-
Charge, are in excess of the value of the work credited/to be credited to the 
Contractor, the difference shall be paid by the Contractor to the Employer. If the 
Contractor fails to pay such an amount, as aforesaid, within thirty days of receipt of 
notice in writing from the Engineer-in-Charge, the Engineer- in-Charge shall recover 
such amount from any sums due to the Contractor on any account under this or 
any other contract or from his Security Deposit or otherwise. 

38.5 The Engineer-in-Charge shall have the right to sell any or all the Contractor's unused 
materials, constructional equipment, implements, temporary buildings/structures 
etc. and apply the proceeds of sale thereof towards the satisfaction of any sums due 
from the Contractor under the Contract and if thereafter there may be any balance 
outstanding from the Contractor, the Engineer-in-Charge shall have powers to 
recover the same as debt. 

38.6 All decisions/actions of the Engineer-in-Charge under this clause, as aforesaid, shall 
be conclusive and binding on the Contractor. 

 



CLAUSE 39: TIME FOR COMPLETION AND EXTENSIONS: 

39.1 Time for Completion allowed for execution of the Works is as specified in Schedule 
'B' of these conditions. However, if the work is delayed on account of:  

i) Delay in handing over of site to the Contractor as per clause 12; or 

ii) Increase in the quantity of work to be done under the Contract as per clause 18; 
or 

iii) Suspension of work as per clause 35; or 

iv) Rebuilding of work as per clause 34; or 

v) "Force Majeure" as per clause 32 or 

vi) Unforeseeable shortage in the availability in the availability of personnel or 
goods caused by epidemic or Government actions. 

vii) Any other cause which, in the opinion of the Engineer-in-Charge is 
beyond the Contractor's control; 

then, immediately upon the happening of any such event as aforesaid, the Contractor 
shall inform the Engineer-in-Charge accordingly, but the Contractor shall 
nevertheless use constantly his best endeavors to prevent and/or make good the 

delay and shall do all that may be required in this regard. No extension in time on 
account of rains shall be admissible. The Contractor shall request, in writing, for 
extension of time, to which he may consider himself eligible under the Contract, 
within fourteen days of the date of happening of any such events as indicated above. 

Provided further that no monetary claims shall be admissible to the Contractor for 
such Extension of Time for Completion except for Price Adjustment in accordance 
with clause-46 and reimbursement of cost of extension of bank guarantee for 
Security Deposit (i.e. Performance security deposit and retention money) and 
Insurance Policy(ies). 

 

39.2 In any such case as may have arisen due to any of the events, as aforesaid, and 
which shall be brought out by the Contractor in writing, the Engineer-in-Charge may 
give a fair and reasonable extension of Time for Completion, after taking into 
consideration the nature of the work delayed and practicability of its execution 
during the period of extension. Provided in the event of non-receipt of a request for 
such extensions from the Contractor for reasons whatsoever, the Engineer-in-Charge 
may, at his sole discretion and with due regard to the event, grant fair and reasonable 
extension of time sue motto. 

Such extensions, if admissible, shall be communicated to the Contractor by the 
Engineer-in- Charge in writing. 

Provided that Engineer-in–Charge is not bound to make any determination unless 

the Contractor has; 

a) within 14 days after such event has first arisen notified the Engineer and 

b) within 28 days or such other reasonable time as may be agreed by the Engineer–
in– Charge detailed particulars of any extension of Time for Completion to which 
the Contractor may consider himself entitled. 

 
CLAUSE 40: COMPENSATION FOR DELAY 

 

40.1 If the Contractor fails to complete all items of work(s) in respect of any of Milestone 
and/or Work as a whole, as the case may be and as specified in Special Conditions of 
Contract (SCC) before the expiry of the period(s) of completion as stipulated in the 
aforesaid Schedule or any extended period under Clause 39 as may be allowed, he 
shall without prejudice to any other right or remedy of the Employer on account of 
such default, pay as an ascertained/agreed compensation (Liquidated Damages) not 
by way of penalty; such amount as stipulated in the aforesaid in SCC. 

40.2 The amount of Liquidated Damages /compensation may be adjusted/withheld/ 
deducted or set- off against any sum due or payable to the Contractor under this or 
any other contract with the Employer. The payment or deduction of such damages 



shall not relieve the Contractor from his obligation to complete the Works or from any 
other obligations and liabilities under the Contract. 

 

40.3 Should, however, the Contractor achieve the completion of the Works as a whole 
under the Contract within the time as stipulated in Schedule `B'/Special Conditions 
of Contract (SCC) or in the extended time as may be accorded, the Employer will 
refund to him the amount of compensation recovered from him, if any, in respect of 
delay in the non-completion of work(s) under the individual Milestone, as aforesaid in 
full. However, no interest on refund of amount of compensation as above shall be 
payable to the Contractor. 

40.4 In case the compensation for delay (Liquidated Damages) are levied on account of 
delay in preceding Milestones and if contractor achieves the next milestone within the 
specified schedule (as mentioned in SCC) and also achieves all the delayed preceding 
Milestones by that date, then the compensation already levied for all delayed preceding 
Milestones shall be refunded in next payment. However, no interest on refund of delay 
damages as above shall be payable to the contractor. 

 

CLAUSE 41: INSPECTION AND APPROVAL 

41.1 All works embracing more than one process shall be subject to examination and 
approval at each stage thereof and the Contractor shall give due notice to the 
Engineer-in-Charge or his authorized representative, when each stage is ready. In 
default of such notice, the Engineer- in-Charge shall be entitled to appraise the 
quality and extent thereof and the decision of the Engineer-in-Charge in this regard 
shall be final and binding. 

41.2 No work shall be covered or put out of view without the approval of the Engineer-in-
Charge or his authorized representative and the Contractor shall afford full 
opportunity for examination of foundations before permanent work is placed thereon. 
The Contractor shall give due notice to the Engineer-in-Charge or his authorized 
representative whenever any such work or foundation is ready for examination and 
the Engineer-in- Charge or his representative shall, without unreasonable delay, 
unless he considers it unnecessary and advises the Contractor accordingly, examine 
and measure such work or such foundations. In the event of the failure of the 
Contractor to give such notice, he shall, if required by the Engineer-in-Charge, 
uncover such work at the Contractor's expense. 

41.3 The Engineer-in-Charge or his representative shall have powers at any time to 
inspect and examine any part of the Works and Contractor shall give such facilities 
as may be required for such inspection and examination. 

41.4 The Contractor shall uncover any part of the works and/or make opening in or 
through the same as the Engineer-in-Charge may from time to time direct for his 
verification and shall reinstate and make good such part to the satisfaction of the 
Engineer-in-Charge. If any such part has been covered up or put out of view after 
being approved by the Engineer-in-Charge and is subsequently found, on 
uncovering, to be executed in accordance with the Contract, the expenses of 
uncovering and/or making openings in or through, reinstating and making good the 
same, shall be borne by the Employer. In any other causes all such expenses shall be 
borne by the Contractor. 

CLAUSE 42: COMPLETION CERTIFICATE: 

42.1 The Work shall be completed to the entire satisfaction of the Engineer-in-Charge and 
in accordance with the time schedule mentioned in Schedule 'B' and terms and 
conditions mentioned in Clause-39. As soon as the Works under the Contract is 
completed as a whole, the Contractor shall give notice of such completion to the 
Engineer-in-Charge. The Engineer- in-Charge, within two week of receipt of such 
notice, shall inspect the Work and shall satisfy. himself that the Work(s) has been 
completed in accordance with the provisions of the Contract and then issue to the 
Contractor a certificate of completion indicating the date of completion. Should the 



Engineer-in-Charge notice that there are defects in the Works or the Works are not 
considered to be complete, he shall issue a notice in writing to the Contractor to 
rectify/replace the defective Work or any part thereof or complete the work, as the 
case may be, within such time as may be notified and after the Contractor has 
complied with as aforesaid and gives notice of completion, the Engineer-in-Charge 
shall inspect the Work and issue the completion certificate in the same manner as 

aforesaid. 

42.2 No certificate of completion shall be issued as stipulated under 42.1 above nor Work 
be considered to be completed unless the Contractor shall have removed from the 
Work site and/or premises all his belongings/temporary arrangements 
brought/made by him for the purpose of execution of the work and clean the site 
and/ or premises in all respects and made the whole of the site and or premises fit 
for immediate occupation/ use to the satisfaction of the Engineer- in-Charge. If the 
Contractor fails to comply with the above mentioned requirements on or before the 
date of completion of the Work, the Engineer-in-Charge, may, as he thinks fit and at 
the risk and cost of the Contractor, fulfill such requirements and remove/ dispose-
off the Contractor's belongings/ temporary arrangements, as aforesaid, and the 
Contractor shall have no claim in this respect except for any sum realized by the sale 

of Contractor's belongings/ temporary arrangements less the cost of fulfilling the 
said requirements and any other amount that may be due from the Contractor. 
Should the expenditure on the aforesaid account exceed the amount realized by sale 
of such Contractor's belongings/ temporary arrangements than the Contractor shall 
on demand, pay the amount of such excess expenditure. 

 

 

CLAUSE 43: DEFECTS LIABILITY PERIOD 

43.1 Deleted without change in sr. no.. 

43.2 Deleted without change in sr. no.. 

CLAUSE 44: MEASUREMENTS 
 

44.1 The Engineer-in-Charge shall, except as otherwise stated ascertain and determine 
by measurement, the value of work done in accordance with the Contract. 

44.2 Notwithstanding any provision in the relevant standard method of measurement or 
any general or local custom, measurement of work done under the Contract shall be 
taken in accordance with the procedure set forth in the Technical Specifications or 

Bill of Quantities under the Contract. In the case of items of Work, which are not 
covered by the Technical Specifications or Bill of Quantities, measurement shall be 
taken in accordance with the relevant standard methods of measurements laid down 
by the Bureau of Indian Standards (BIS). 

44.3 All items having a financial value shall be entered in measurement book, level book, 
etc., prescribed by the Employer so that a complete record is maintained of all work 
performed under the Contract. 

44.4 Measurement shall be taken jointly by the Engineer-in-Charge or his representative and 
by the 

  Contractor or his authorized representative. 

44.5 Before taking measurement of any works, the Engineer-in-Charge or his 
representative, shall give a reasonable notice to the Contractor. If the Contractor 
fails to attend or send an authorized representative for measurement after such a 
notice or fails to countersign or to record the objection within a week from the date of 
taking the measurements, then in that event the measurements taken by the 
Engineer-in-Charge shall be taken to be correct and final measurements of such 
work. 

44.6 The Contractor shall, without extra charge, provide assistance with every appliance, 
labour and other appliances (theodolite, level etc.) and things necessary for 
measurement. 



44.7 Measurement shall be signed and dated by both parties on the Site on completion of 
measurement. If the Contractor objects to any of the measurements recorded by the 
representative of the Engineer-in-Charge, a note to that effect shall be made in the 
measurement book against the item objected to and such note shall be signed and 
dated by both parties engaged in taking the measurement. The decision of the 
Engineer-in-Charge on any such dispute or difference or interpretation shall be final 
and binding on the Contractor in respect of all contract items, substituted items, extra 
items and deviations. Provided that items of Work which are not susceptible to 
measurement at the later date must be measured jointly and signed accordingly by 
both the parties at the time of execution of such items. 

CLAUSE 45: PAYMENT ON ACCOUNT 

45.1 Running Account / Interim bills shall be submitted by the Contractor in accordance 
with the payment terms specified in the Special Conditions of Contract for the work 
executed after compliance of all statutory provisions and complete in terms of 
contract conditions. The Engineer-in-Charge shall then verify the bills with reference 
to the measurements recorded in the measurement book(s). 

45.2 Payment on account for amount admissible shall be made on the Engineer-in-Charge 
certifying the sum to which the Contractor is considered entitled by way of interim 
payment for the work executed, after deducting there from the amounts already paid, 
the Retention Money, Statutory Deductions (if any) and such other amounts as may 
be withheld/deductible or recoverable in terms of the Contract. 

45.3 Payment of the Contractor's bills shall be made by the Employer within 30 days from 
the date of submission of the bill subject to the acceptance of the Engineer-in-Charge 
and in accordance with clause 45.8 

45.4 Payments due to the Contractor shall be made through cheque or electronic mode for 
which the Contractor will provide the complete bank details viz. Beneficiary’s name, 
account no., Bank name and address of bank, RTGS code etc. to the Engineer-in-
Charge or his representative. 

45.5 Any interim bills given relating to work done or materials delivered, may be modified 

or corrected by any subsequent interim bills or by the final bill. No certificate(s) of the 
Engineer- in-Charge supporting an interim payment shall itself be conclusive 
evidence that any work or materials to which it relates is/are in accordance with the 
Contract. 

 

45.6 Should there be a request for Extension of Time for completion, pending its 
consideration; interim payments shall continue to be made as provided herein. Such 
payment shall be without prejudice to right of the Employer to levy Liquidated 
Damages on the Contractor in terms of provisions of Contract. 

 

45.7 In case of disputed items for which payment has been withheld, the Engineer-in-
Charge will intimate to the Contractor in writing the details of such disputed items. 
The Contractor shall submit in writing the clarifications / modifications in regard to 
this disputed item to the Engineer-in-Charge. After such clarifications / modifications 
and acceptance thereof by the Engineer-in-Charge, payment of such disputed items 
shall be released within 30 days thereafter. No interest shall be paid for the disputed 
amounts of items till the same is resolved and accepted by Engineer-in-charge as 
above. In case of delay in payments for undisputed bill beyond the stated period of 
30 days an interest @ 5% per annum simple interest shall be payable. 

 
45.8  Deleted without change in Sr. No. 

 
CLAUSE 46: PRICE ADJUSTMENT/VARIATIONS: Not Applicable (Clause deleted i.e. 
Sr.No. 46.1 to 46.6) 

 
CLAUSE 47: TAXES, DUTIES AND LEVIES ETC:   

47.1 All existing taxes such as VAT, customs duty, Import duty, business taxes, service 



tax or Income tax or any other tax or duty or levy such as Octroi, Dharat, Royalty, 
Terminal tax that may be levied in accordance with laws and regulation in force as 
on 07 days before the last date of submission of price bid that the Contractor has to 
pay on the Contractor’s equipment, plant, materials and supplies (permanent, 
temporary and consumables) acquired for the purpose of the Contract and for the 
services performed under the Contract shall be exclusively payable by the 

Contractor, and the Employer shall not entertain any claim in this regard. The rate 
quoted by the Contractor shall be deemed to be inclusive of all such taxes, duties 
and levies etc. including VAT.  

 

47.2 The Contractor’s staff and labor will be liable to pay personal income taxes in respect 
of such of their salaries and wages as are chargeable under the laws and regulations 
for the time being in force, and the Contractor shall perform such duties in regard to 
such deductions thereof as may be imposed on him by such laws and regulations. 

 

47.3 The Project is entitled to 50% exemption on Custom duty as prevailing on import of 
cement, Iron & steel product, subject to compliance of certain conditions by the 
Contractor. Contractors are requested to quote the rates keeping in view the 
concessions available as above. 

 

47.4 Clause deleted. 
 

47.5 As per Project Development Agreement (PDA) SJVN Arun-3 Power Development 
Company Private limited (SAPDC) has a concession available for import of 
construction machinery, plant, equipment etc., as per prevailing Laws, Rules & 
regulations applicable in Nepal. The contractor is required to go through the relevant 
concession available and quote the rates accordingly. 

CLAUSE 48: PAYMENT OF FINAL BILL: 

 

48.1 The final bill shall be submitted by the Contractor within one month of the date fixed 
for completion of the Work or of the date the Certificate of Completion furnished by 
the Engineer- in-Charge. No further claim in this regard unless as specified herein 
under shall be entertained. Payment shall be made within 6 months of the 
submission of Final bill. If the payment is not made within 6 months an interest @ 
5% per annum simple interest shall be payable on undisputed amount of bill. If there 
shall be any dispute about any item or items of the work then the undisputed item 
or items only shall be paid within the said period of six months. The Contractor shall 
submit a list of the disputed items within thirty days from the disallowance thereof 
and if he fails to do so, his claim shall be deemed to have been fully waived and 
absolutely extinguished. Provided further the Employer shall not be liable to the 
Contractor for any matter or thing arising out of or in connection with the Contract or 
execution of the Works, unless the Contractor shall have included a claim in respect 
thereof in his Final Bill. No interest will be paid on disputed amount till the same is 
resolved and accepted by the Engineer-in- Charge, except that is awarded by Dispute 
Resolution Mechanism Authority and subjected to its acceptance by the employer. 
After such acceptance thereof by the Engineer-in-Charge, payment of such disputed 
items shall be released within 30 days thereafter in accordance with clause 45.7 or 
otherwise in accordance with the dispute resolution mechanism award accepted for 
implementation by the Engineer in Charge. 

 
CLAUSE 49: OVER PAYMENT AND UNDER PAYMENT: 

 

49.1 Whenever any claim whatsoever for the payment of a sum of money to the Employer 
arises out of or under this Contract against the Contractor, the same may be deducted 
by the Employer from any sum then due or which at any time thereafter may become 
due to the Contractor under this Contract and failing that under any other contract 
with the Employer or from any other sum whatsoever due to the Contractor from the 
Employer or from his security deposit, or he shall pay the claim on demand. 

49.2 The Employer reserve the right to carry out post- payment audit and technical 
examination of the final bill including all supporting vouchers, abstracts, etc. The 



Employer further reserves  

the right to enforce recovery of any overpayment when detected, notwithstanding the 
fact that the amount of the final bill may be included by one of the parties as an item 
of dispute before an arbitrator appointed under clause 55 of this Contract and 
notwithstanding the fact that the amount of the final bill figures in the arbitration 

award. 

49.3 If as a result of such audit and technical examination any overpayment is discovered 
in respect of any work done by the Contractor or alleged to have been done by him 
under the Contract, it shall be recovered by the Employer from the Contractor by any 
or all of the methods prescribed above, and if any under- payment is discovered, the 
amount shall be duly paid to the Contractor by the Employer. 

Provided that the aforesaid right of the Employer to adjust overpayments against 
amounts due to the Contractor under any other contract with the Employer shall 
not extend beyond the period of two years from the date of payment of the final bill or 
in case the final bill is a MINUS bill, from the date the amount payable by the 
Contractor under the MINUS final bill is communicated to the Contractor. 

49.4 Any sum of money due and payable to the Contractor (including the security deposit 
(i.e. Performance Security & Retention Money) returnable to him) under the Contract 
may be withheld or retained by way of lien by the Engineer-in-Charge or Employer 
against any claim of the Employer or such other person or persons in respect of 
payment of a sum of money arising out of or under any other contract made by the 
Contractor with the Engineer-in-Charge or Employer or with such other person or 
persons. 

 
The sum of money so withheld or retained under this clause by the Engineer-in-
Charge or Employer will be kept withheld or retained as such by the Engineer-in- 
Charge or Employer or till his claim arising out of in the same Contract or any other 
contract is either mutually settled or determined by the arbitrator under Clause 55 
hereof, or by the competent court. 

 
CLAUSE 50: TRAINING OF APPRENTICES: Clause Deleted 

 

CLAUSE 51: CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL: 

 

51.1 All documents, correspondence, decisions and orders concerning the Contract shall 
be considered as confidential and/or restricted in nature by the Contractor and he 
shall not divulge or allow access to them by any unauthorized person. 

 

CLAUSE 52: LAWS GOVERNING THE CONTRACT: 

52.1 Unless otherwise hereinafter provided, this Contract shall be construed, interpreted 
and governed by laws of Nepal. The laws applicable to the Contract shall be the laws 
in force in Nepal. Courts of Chainpur (Nepal) shall have exclusive Jurisdiction 
for adjudication upon the dispute arising out of the contract between the 
parties. 

 
CLAUSE 53: PROCEDURE FOR CLAIMS 

53.1 Except as otherwise provided in any other provision of the Contract, if the Contractor 
intends to claim any additional payment pursuant to any Clause of these Conditions 
or otherwise, he shall give notice of his intention to the Engineer, within 28 days 
after the event giving rise to the claim has first arisen. 

53.2 Upon the happening of the event referred to in Sub-Clause 53.1, the Contractor shall 
keep such contemporary records as may reasonably be necessary to support any 
claim he may subsequently wish to make. Without necessarily admitting the 
Employer's liability, the Engineer-in-Charge shall, on receipt of a notice under Sub-



Clause 53.1, inspect such contemporary records and may instruct the Contractor to 
keep any further contemporary records as are reasonable and may be material to the 
claim of which notice has been given. The Contractor shall permit the Engineer-in-
Charge to inspect all records kept pursuant to this Sub- Clause and shall supply him 
with copies thereof as and when the Engineer so instructs. 

53.3 Within 28 days, or such other reasonable time as may be agreed by the Engineer-in-
Charge, of giving notice under Sub-Clause 53.1, the Contractor shall send to the 
Engineer-in-Charge an account giving detailed particulars of the amount claimed 
and the grounds upon which the claim is based. Where the event giving rise to the 
claim has a continuing effect, such account shall be considered to be an interim 
account and the Contractor shall, at such intervals as the Engineer-in-Charge may 
reasonably require, send further interim accounts giving the accumulated amount 
of the claim and any further grounds upon which it is based. In cases where interim 
accounts are sent to the Engineer-in-Charge, the Contractor shall send a final 
account within 28 days of the end of the effects resulting from the event. The 
Contractor shall, if required by the Engineer-in-Charge so to do, copy to the 
Employer all accounts sent to the Engineer-in-Charge pursuant to this Sub-Clause. 

53.4 The Contractor shall be entitled to have included in any interim payment certified by 
the Engineer-in-Charge pursuant to Clause 45 such amount in respect of any claim 
as the Engineer- in-Charge, after due approval of the Employer, may consider due to 
the Contractor provided that the Contractor has supplied sufficient particulars to 
enable the Engineer-in-Charge to determine the amount due. If such particulars are 
insufficient to substantiate the whole of the claim, the Contractor shall be entitled to 
payment in respect of such part of the claim as such particulars may substantiate 
to the satisfaction of the Engineer-in-Charge. The Engineer-in- Charge shall notify 
the Contractor of any determination made under this Sub-Clause. 

 
CLAUSE 54: SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED AS 

REASONABLE WITHOUT REFERENCE TO ACTUAL LOSS: 

54.1 All sums payable by way of compensation to the Employer under any of these 
conditions shall be considered as reasonable compensation without reference to the 
actual loss or damage sustained and whether or not damage shall have been 
sustained. 

 
CLAUSE 55: ARBITRATION 

55.1 Except as otherwise provided in clause-53.1 above, all questions, dispute or 
difference in relation to or in connection with the Contract shall be referred for 
arbitration in the manner provided as under: 

a. Either of the parties may give to the other a notice in writing of the existence of 
such question, dispute or difference, 

 

b. All dispute or difference in respect of which the decision has not been final and 
conclusive arising between the Contractor and SJVN Arun-3 power Development 
Company Private Limited in relation to or in connection with the Contract, shall 
be referred to Arbitration in the manner provided as hereunder: 

 

(i) Arbitration will be by sole arbitrator. SJVN Arun-3 Power Development 
Company Private Limited shall appoint and designate one of its officer as a 
Sole Arbitrator who shall carry out Arbitration proceeding as Sole Arbitrator. 

 

(ii) The Arbitrator to whom the matter is originally referred being transferred or 
vacating his office or being unable to act for any reason, then the SJVN Arun-
3 power Development Company Private Limited shall appoint another person 
to act as sole arbitrator in the same manner as provided herein above. Such 
person shall be entitled to proceed with the reference from the stage at which 
it was left by the predecessor. 

 

c. Subject as aforesaid the provision of the Nepal's Arbitration Act. 2055, or any 



statutory modification or re-enactment thereof and the rules made there under 
and for the time being in force shall apply to the arbitration proceeding under this 
clause. 

 

d. Irrespective of amount of the claim, Arbitrator shall give reasons for the Award. 
 

55.2  The cost of Arbitration proceedings shall be borne equally by either party. 
 55.3 Arbitration proceedings shall be held at Kathmandu, Nepal. 
 55.4 The language of the arbitration proceedings and that of all documents and 

communications between the parties shall be English, however in case of any 
dispute English version will prevail. The arbitrator shall make a reasoned written 
award. 

55.5 Notwithstanding any reference to the arbitration herein, the parties shall continue 
to perform their respective obligations under the contract. 

 
CLAUSE 56: BREAKDOWN OF LUMP SUM ITEMS 
 

 

56.1 For the purposes of statements submitted in accordance with Sub-Clause 45, the 

Contractor shall submit to the Engineer-in-Charge, a breakdown for each of the lump 

sum items contained in the Tender. Such breakdowns shall be subject to the 

approval of the Engineer-in-Charge. 

CLAUSE 57: Deleted without change in Sr. no. 
 

  
CLAUSE 58: ECOLOGICAL BALANCE 

 
The Contractor shall be required to ensure that there shall be no indiscriminate felling 
of trees by him or his labourers or their family members and he will be solely 
responsible for their acts in this regard. The Contractor shall try to maintain ecological 
balance by preventing deforestation, water pollution and defacing of natural landscape 
in the vicinity of work areas. The Contractor shall so conduct his construction 
operations as to prevent an unnecessary destruction of, scarring or defacing the 
natural surroundings in the vicinity of the work area. 

 
In order to maintain the ecological balance, the Contractor shall specifically observe 
the following instructions: 

 

a) Where unnecessary destruction, scarring, damage or defacing may occur as a 
result of the Contractor's operation, the same shall be repaired, replanted or 
otherwise corrected at the Contractor's expense. The Contractor will prevent 
scattering of rocks and other debris outside the work areas. All work areas shall be 
smoothed and graded in a manner to conform to the natural appearance of the 
landscape as directed by the Engineer-in-Charge. 

 

b) All trees and shrubs, which are not specifically required to be cleared or removed for 
construction purposes, shall be preserved and shall be protected from any damage 
that may be caused by the Contractor's construction operation and equipment. The 
removal of trees or shrubs will be permitted only after prior approval by the Engineer-

in-charge. Special care shall be exercised where trees or shrubs are exposed to 
injuries by construction equipment, blasting, and excavating, dumping, chemical 
damage or other operation and the Contractor shall adequately protect such trees by 
use of protective barriers or other methods approved by the Engineer-in-Charge. 
Trees shall not be used for anchorage. 

c) The Contractor's construction activities shall be performed by methods that will 
prevent entrance or accidental spillage of solid matter contaminants, debris and 
other objectionable pollutants and wastage into river. Pollutants and wastes shall 
be disposed of in a manner and at sites approved by the Engineer in-Charge. The 
Contractor shall fully comply with Water (Prevention and Control of Pollution) Act, 



1974 section -33(A) or as applicable in Nepal. 

d) In the Conduct of construction activities and operation of equipment, the 
Contractor shall utilize such practicable methods and devices as are reasonably 
available to control, prevent and otherwise minimize air pollution. The Contractor 
shall fully comply with Air (Prevention and Control of Pollution) Act, 1981 section -

31(A)/ Environment Protection Act, 2053 (1997 A.D.), Nepal. 

Burning of materials resulting from clearing of tree, bush, combustible construction 
materials and rubbish may be permitted only when atmospheric conditions for 
burning are considered favourable. 

Separate payment will not be admissible to the Contractor for complying with the 
provisions of this clause and all costs shall be deemed to have been included in the 
items mentioned in the Bill of Quantities. If any provision(s) is not complied with, 
within a reasonable time even after issue of a notice in this respect, the necessary 
operations would be carried out by the Engineer-in-charge at the cost of the 
Contractor. 
 

CLAUSE 59: GENERAL 
 

59.1 Save and except as expressly provided elsewhere in this Contract all costs, expenses, 
charges and liabilities for the completion of the Works in accordance with the 
Contract and/or for the due and faithful performance and/or the fulfillment of all of 
the Contractor’s obligations under the Contract including furnishing of bank 
guarantees to the Employer pursuant to the Contract shall be to the account of and 
be borne by the Contractor and shall be deemed to be included in the unit rates 
provided for in the Bill of Quantities and the Employer shall not be liable in any 
manner whatsoever therefore. 

 

59.2 Whenever any claim whatsoever for the payment of a sum of money to the Employer 
arises out of or under this contract against the Contractor, the same may be deducted 
by the Employer from any sum then due or which at any time thereafter may become 
due to the Contractor under this Contract and failing, that under any other contract 
between the Employer and the Contractor or from any other sum whatsoever due to 
the Contractor from the Employer or from his Security Deposit or he shall pay the 
claim on demand. 

 
CLAUSE 60: CONTRACTOR’S NEAR RELATIVES EMPLOYED IN SJVN/SJVN ARUN-3 

POWER DEVELOPMENT COMPANY PRIVATE LIMITED. 

60.1 The Contractor shall not be permitted to tender for works if any of his near relative 

who is employed as Accountant or Officer in any capacity between the grades of 

Executive Director 

  and Assistant Engineer (both inclusive) and responsible for award and execution of 

contract in the SJVN Ltd/ SJVN Arun-3 power Development Company Private Limited. 

He shall also intimate the names of the persons who are working with him in any 

capacity or are subsequently employed by him and who are near relatives of any officer 

of SJVN Ltd/ SJVN Arun-3 power Development Company Private Limited. 

Note: By the term relatives is meant wife, husband, parents, children and grand-

children, brothers and sisters, uncles and cousins and their corresponding in laws. 

CLAUSE 61: RETIRED GOVT SERVANTS TAKING UP CONTRACT 

 
61.1 No Engineer of gazetted rank or other gazetted Officer/Executives employed in 

Engineering or Administrative duties in a Engineering Department of State 

Government/SJVN/SJVN Arun-3 power Development Company Private Limited or 

the Government of India is allowed to work as a Contractor for a period of two years of 

his retirement from Government service without the permission of State Government 

or Government of India. The contract is liable to be cancelled if either of Contractors 



or any of his employees is found at any time to be such a person who had not obtained 

the permission of State Government or Government of India as aforesaid, before 

submission of the tender or engagement in the Contractor's service as the case may 

be. 

CLAUSE 62: CHANGE IN LAWS AND REGULATION: 

If after the date seven (7) days prior to the deadline set for Price Bid submission, in the 

country where the Site is located, any law, regulation, ordinance, order or by-law 

having the force of law is enacted, promulgated, abrogated or changed (which shall be 

deemed to include any change in interpretation or  application by the competent 

authorities) that subsequently affects the costs and expenses of the Contractor and/or 

the Time for Completion, the contract price shall be correspondingly increased or 

decreased, and /or the Time for Completion shall be reasonably adjusted to the extent 

that the Contractor has thereby been affected in the performance of any of its 

obligations under the Contract. However, these adjustments shall not be applicable on 

procurement of raw materials, intermediary components, and intermediary services 

etc. by the Contractor. Notwithstanding the foregoing, such additional or reduced costs 

shall not be separately paid or credited if the same has already been accounted for in 

the price adjustment provisions where applicable. 

CLAUSE 63: ROYALTY: 

a) If the Contractor intends to engage itself in quarrying or mining of soil / earth, sand, stone 
/ aggregates, metals, minerals or minor minerals required for the Civil works, as the case 
may be. it shall obtain necessary permits under the applicable law for such mining or 
quarrying from the State/Central Government authorities and pay the fee of charges 
applicable thereto. 

b) The Civil works component of the Contract Price shall be inclusive of any Royalties or 
Seigniorage Fee or Cess or other charges payable on the quarried or mined metal, minerals, 
or minor minerals, as the case may be, at the rate(s) prevailing as on seven (7) days prior to 
the deadline set for Price Bid submission. 

c)  It shall be the responsibility of the Contractor to ensure that the Royalties or Seigniorage 
Fee or Cess or other charges on the quarried or mined metal, minerals or minor minerals 

are paid to the statutory authorities. 

d) The component of Royalties or Seigniorage Fee or Cess or other charges, if applicable in a 
running account bill, shall only be released by the Employer to the Contractor on submision 
of the following documents in original. 

 

A. In case the Contractor is the primary license holder of the quarry / mines: i) Vehicle 

wise challan / transit permit and proof of payment of royalty, and ii) Any other 

document required as per the relevant Acts/Rules of the concerned state 

 

B. In case the Contractor is the purchaser of soil/earth, sand, stone aggregates, metals, 

minerals or minor minerals: i) Purchase voucher and vehicle wise challan/transit 

permit and proof of payment of royalty, and ii) Any other document required as per the 

relevant Acts/Rules of the concerned state.   

e) In case the Contractor fails to provide the required proof of royalty payment with the RA 
bill then an amount based on the prevailing rates of the royalty shall be retained from the 
respective RA bill, as security against royalty, which shall be refunded to the Contractor 
on submission of proof of royalty payment. 

f) The Contractor shall pay and indemnify the Employer against any default in payment of 
Royalties or Seigniorage Fee or Cess or other charges by the Contractor or the agency 



from which the contractor purchases soil / earth, sand, stone / aggregates, metals, 
minerals or minor minerals. 

g) In the event of there being a statutory increase in the rates of royalty charges / fresh levy 
of royalty on materials, the same shall be reimbursed to the Contractor upon submission 
of original challan by him of having made the payments at revised rates. In the event of 
there being a decrease in such rates, the same shall be recovered from the contractor. 
The base date for calculating the increase or decrease shall be the rate as on seven (7) 
days prior to the deadline set for Price Bid submission. The total reimbursement (positive 
or negative) as specified above, to be paid or recovered, shall however be calculated on 
the quantity of materials actually considered while making the royalty payments to the 
concerned authorities, or the theoretical consumption of these materials (calculated on 
the basis of the volume of concrete or fill accepted for payment), whichever is less, and 
on the basis of documentary evidence of Govt. Notification. However, the Contractor will 
settle claims, if any, on account of over charge by the State Authorities. 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

 

 



 

SECTION V 

CONTRACT FORMS 
 

 

1. FORM OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT AND 
INSTRUCTIONS TO BE FOLLOWED FOR EXECUTION OF ALL KIND OF BANK 
GUARANTEES 

2. FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY DEPOSIT 

3. PERFORMA FOR AGREEMENT 



INSTRUCTIONS TO BE FOLLOWED FOR EXECUTION OF ALL KINDS OF BANK 
GUARANTEES 

 

 

1. Bank Guarantee should be executed on papers of requisite value in accordance with the 

Stamp Act as applicable in Nepal. 

 

2. The executing officers of the Bank Guarantee shall clearly indicate in (Block Letters), his 
name, designation, Power of Attorney No:/Signing Power No. etc. 

 

3. Each page of the Bank Guarantee shall be duly signed / initialed by the executing officers 
and the last page shall be signed in full, indicating the particulars as aforesaid (sub-
para2) under the seal of the Bank. 

 

4. The original Bank Guarantee should be sent by the Bank to SJVN Arun-3 Power 
Development Company Private limited directly under Regd. Post (A.D.). However, in 
exceptional cases, where the original BG is handed over to the bidder by the issuing 
bank/branch, the bidder shall ensure that an un-stamped duplicate copy of the BG has 
been sent immediately by the issuing bank/branch under Regd. Post (A.D.) directly to 
SJVN Arun-3 Power Development Company Private limited with a covering letter to 
compare with original BGs and confirm that it is in order. 



1. FORM OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

 
(Refer clause 14.0 of ITB) 

 
WHEREAS   (Name of Bidder) (hereinafter called “the Bidder”) has submitted 

his bid dated   (date) for (PCD-286/2026) “Construction of temporary river 

fording works at Sabha Khola for transportation of balance ODC/OWC consignments 

of Arun-3 HEP.” 

 

SEALED with the Common Seal of the said Bank this  day of  (Month 

and Year). THE CONDITIONS of this obligation are: 

1. If after Bid opening the Bidder withdraws his Bid during the period of bid validity 

specified in the Form of Bid or 

2. If the Bidder having been notified of the acceptance of his Bid by the SJVN Arun-

3 Power Development Company Private Limited, during the period of bid validity. 

 

a. fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

b. fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders, or 

c. does not accept the corrected amount of bid pursuant to Price Bill of Quantities 

(BoQ). 

d. adopts corrupt or fraudulent practices 

 
We undertake to pay to the SJVN Arun-3 Power Development Company Private 

Limited, NPR ........ the above amount upon receipt of its first written demand without the 

SJVN Arun- 

3 Power Development Company Private Limited having to substantiate its demand, provided 

that in its demand the SJVN Arun-3 Power Development Company Private Limited will note 

that the amount claimed by it due to it owing to the occurrence of one or any of the two 

conditions, specifying the occurred condition or conditions. 

This Guarantee will remain in force up to and including the date 225 days after the deadline 

for submission of Bids as stated in the invitation to bid or as it may be extended by the SJVN 

Arun-3 Power Development Company Private Limited notice of which extensions(s) to the 

Bank is hereby waived. Any demand in respect of this Guarantee should reach the Bank not 

later than the above date. 

 

DATE   SIGNATURE OF THE BANK  

WITNESS  SEAL  

  
(Signature, name and 
address) 



2. FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY DEPOSIT 
 

(Refer clause 29.0 of ITB) 
 
 

Date: 

To, 

Name & Address of the Employer 
 
 
 

We have been informed that ........................................................ (the “company”), having its 

registered office at ....................................................................................................... has 
entered into a Agreement on …………………………20…. with you for the work of (PCD-

286/2026) “Construction of temporary river fording works at Sabha Khola for 

transportation of balance ODC/OWC consignments of Arun-3 HEP.” 

In accordance with the terms of the AGREEMENT, the Company is required to submit an 

unconditional and irrevocable, payable on-demand bank guarantee of NPR (Nepalese 

Rupees .............................................only), (the "Security Amount") to SAPDC for the due 
and 

faithful performance of the Company's obligations under the AGREEMENT (the 

"Performance Security") and we ................... (name and address of the Bank, hereinafter 

called 

the "Guarantor") have at the request of the Company agreed to provide such Performance 

Security, being this Bank Guarantee (Performance Security) No. ………………... 

On your first written demand, stating that (a) the Company is in default of its obligations 

under the AGREEMENT, or (b) the Company has not replaced this Performance Security 

with another performance security issued on the same terms at least fourteen (14) days prior 

to the Expiry Date (as hereinafter defined), we, the Guarantor as primary obligor hereby 

expressly, unconditionally and irrevocably undertake to pay to SAPDC, without demur, 

reservation, protest and any reference to the Company or the AGREEMENT the amount 

specified in such demand, provided that the total of all demands shall not exceed the sum 

of the Security Amount. You shall not be required to prove or show grounds for your demand 

or the sum specified therein. It is clarified further that your demand shall be conclusive 

evidence to us that such payment is due under the terms of the AGREEMENT. It shall not 

be necessary, and the Guarantor hereby waives any necessity, for SAPDC to proceed against 

the Company before presenting to the Guarantor its demand under the Performance 

Security. 

The term of this Performance Security shall commence on the date of its issuance and shall 

expire on the date 60 days beyond the date of completion of work as whole (the "Expiry 

Date"). 

All claims, if any, in respect of this Performance Security must be received by the Guarantor 

on or before the Expiry Date. 

This guarantee is subject to Uniform Rules for Demand Guarantees ICC Publication No. 758, 

except that the provisions of Article 26 are hereby excluded and shall be governed by and 

construed in accordance with the Laws of Nepal and will be subject to the jurisdiction of the 

courts of Nepal. 

The Performance Security shall not be affected by any change in the constitution of the 

Guarantor or of the Company. 



Notwithstanding anything contained hereinabove: 

(1) Our liability under this Guarantee shall not exceed the Security Amount. 

(2) Any demand may be brought by SAPDC under this Guarantee up to close of business 

on the Expiry Date. 

(3) We shall be liable to pay any amount under this Guarantee or part thereof only if we 

receive a claim or demand in writing within banking hours at our branch on or before 

the Expiry Date and if no such demand has been received by us by that time and 

date, all rights to bring any demand under this guarantee will cease. 

Notwithstanding sub-section (2) and (3) above, all claims made by SAPDC on or before the 

Expiry Date shall, subject to sub-section (1) above, be honoured by the Guarantor where 

payment in respect of such demands have not been made by the Expiry Date. 

This guarantee (or any of its proceeds) is not assignable and is not transferable in whole or 
in part. 

Upon payment by the Guarantor in respect of all claims or demands made by SAPDC under 

this Bank Guarantee on or before the Expiry Date, this guarantee automatically becomes 

null and void whether or not the original has been returned to us. 

Signed for and on behalf of: …………………………………… 

Name: ……………………………….. 

Designation:…………………………. 

Seal of the Bank:…………………….. 

Signed for and on behalf of: …………………………………… 

[Note: delete the following signature block if not applicable] 

[Signed for and on behalf of confirming bank in Nepal:………………………………………. 

Name:……………………………….. 

Designation:…………………………. 

Seal of the Bank:…………………….. 

Signed for and on behalf of ........................................ ] 



3. PROFORMA FOR AGREEMENT 
 

This agreement made  this  day of  

between    (name and address of Employer) (hereinafter called 

“SJVN  Arun-3  Power  Development  Company  Private  Limited/SAPDC/Employer”)  

and 

    (name and address of 

Contractor) (hereinafter called “the Contractor” of the other party). 

 
Whereas the SJVN Arun-3 power Development Company Private Limited is desirous that the 

Contractor executes ( PCD-286/2026) “Construction of temporary river fording works at 

Sabha Khola for transportation of balance ODC/OWC consignments of Arun-3 HEP” 

(hereinafter called ‘the Works’) and the SJVN Arun-3 Power Development Company Private 

Limited has accepted the Bid by the Contractor for the execution and completion of such 

Works and  the  remedying  of  any  defects  herein  at  a  contract  price  of  

NPR  

 

NOW THIS AGREEMENT WITNESSETH as follow: 

 

1. In this Agreement, words and expression shall assume the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. In consideration of the payments to be made by the SJVN Arun-3 Power Development 

Company Private Limited to the Contractor as hereinafter mentioned, the Contractor 

hereby covenants with the SJVN Arun-3 Power Development Company Private Limited 

to execute and complete the Work and remedy the defects therein in conformity, in all 

aspects, with the provisions of the Contract. 

3. The SJVN Arun-3 Power Development Company Private Limited hereby covenants to 

pay the Contractor in consideration of the execution and completion of the Works and 

remedy the defects wherein the contract price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as part 

of this Agreement, viz: 

a) This Contract Agreement 

b) Letter of acceptance issued by Employer; 

c) Special Conditions of Contract; 

d) General Conditions of Contract; 

e) Detailed Scope of Work; 

f) Priced Bill of Quantities; 

g) Contractor’s Bid other than BOQ; 

h) Tender Drawings; 

i) Instructions to Bidders 

j)   Any other document forming part of the Contract 
 

The aforesaid documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies shall take precedence in the order 
set out above. 



In witness whereof the parties have caused this Agreement to be executed the day and year 

first before written. 

Signed and Delivered 
 

 

For and on behalf of the Contractor For and on behalf of SJVN Arun-3 

power Development Company Private 

Limited 

i) Name:  
 

(Authorized Signatory) 

Name:  

ii)Name :   Designation: 

 
 

 
In the presence of: 

 
 

In the presence of : 

Name   
 

  

Add.   

Name  
 

  

Add.   

 
 
 

Note: This Performa is included in the Bidding Documents only for the information of the 

Bidders. Only the successful bidder, shall, in due course, be required to fill this 

Performa. 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SECTION –VI 

 
SPECIAL CONDITIONS OF THE CONTRACT (SCC) 



SPECIAL CONDITIONS OF CONTRACT (SCC) 

 
1. The contractor shall make his own arrangement of site store, labour camp and site office 

etc. at his own cost. Land required, if any, for all these purposes shall be the responsibility 
of the contractor. 

 
2. The Contractor shall, at his own cost and responsibility, make all necessary arrangements 

at the site for two rooms, comprising one office room complete in all respect, till completion 
of fording works. The contractor shall make his own arrangement of electricity & water 
supply, required for the execution of the work at his own cost. SAPDC reserves its right to 
deduct @NPR10,000 in case of non-compliance. 

 
3. All tools & tackles, ladder, manpower & machinery required to execute the contract will be 

in the scope of the contractor. No material & T&P will be issued by SAPDC. 
 

 

4. The contractor shall not subcontract any part of the work. 
 

5. Contractor shall maintain one month stock of construction materials. Non-availability of 

construction materials will not be considered for EOT. 
 

[ 

6. The work is to be carried out smoothly as per the instructions of the Engineer-in-Charge 
without hindrances to the works of other agencies, local people, surroundings and 
environments. 
 

7. No hand mixing of concrete will be allowed. 
 

[ 

8. The contractor shall comply with all applicable laws, regulations, and rules of Nepal, 
including those related to environment, health, and safety. 
 

9. Safety of the workers / manpower shall be the sole responsibility of the Contractor. 
 

10. The contractor will provide the all-safety equipment i.e safety shoes/gum-boots, safety-
belt, mask/gas-mask and all the other equipment which are direct related to work 
execution at own his cost. 

 

11. In case of any accident, the loss / compensation to workers and Govt. / SAPDC property 
shall be borne by the agency. 

 

12. The contractor shall obtain and maintain insurance coverage for its employees, equipment, 
and third-party liability, as required by law. 
 

13. All the civil works shall be executed and shall comply to the relevant standard 
specifications of DOR, Govt. of Nepal. 

 

14. Unless otherwise specifically mentioned all materials to be used shall confirm to Nepali 
Standard Specifications. Approved make for Cement shall be JAGDAMBA, SAPTAKOSI, 
ARGHAKHANCHI, MARUTI, ULTRA, SARBOTTAM, BANDHAN or equivalent as approved 
by EIC. 

 

15. Approved make for TMT Fe500 shall be JAGDAMBA, PREMIER, AMBE, PASHUPATI, 
BAJRANG or equivalent as approved by EIC. 

 

16. Neither party shall be liable for any failure or delay in performing its obligations under this 

contract due to events beyond its control. 

 

17. The contractor shall maintain accurate records of work progress, materials used, and labor 
employed, and shall provide access to these records to SAPDC or its representatives. 

 

18. The Party shall be responsible for the maintenance of the entire road section up to 
30.04.2027 or till onset of monsoon season as per the direction of the EIC, ensuring smooth 
and uninterrupted transportation of heavy materials. 

 



19. Liaison, coordination, and obtaining necessary cooperation, permissions, clearances, and 
approvals from all relevant local authorities and government agencies, including but not 
limited to the Police, Municipality/Rural Municipality, District Administration, local 
government bodies, and other concerned Government departments/agencies, in 
connection with the river fording works, shall be within the scope and responsibility of the 
Contractor. The Contractor shall make all necessary arrangements and undertake such 
liaison and coordination at its own cost and risk. SAPDC shall provide reasonable 
assistance and support, as may be required, to facilitate such coordination with the 
concerned authorities. 

 

20. Hume pipes to be used in the work shall be procured by the contractor after permission of 
the Engineer. 

 

21. Completion period be read with clause 40 of GCC & Milestones as under. 

Sr. 

No. 

Mile Stone Scheduled completion period Compensation for Delay 

1. Completion of 

work as a 

whole 

After issuance of the Letter of Acceptance 

(LoA), the work shall be started only after 

receiving written notification from the EIC to 

Start Part-A of “Breakup of Estimated Cost” 

and same shall be completed within Two (2) 

months. Whereas Part-B dismantling works 

shall be executed after the ODC/OWC 

consignments have passed through the river 

fording area, or as directed by the EIC and 

Part-C shall be executed as per requirement 

basis till 30.04.2027 or as per the direction 

of the EIC. 

0.1% of the Contract Price 

per day of delay in 

completion of the work 

shall be levied, subject to a 

maximum of 10% of the 

Contract Price. 

 

 

 



 
 
 

 
 
 
 
 
 
 
 
 
 

SECTION-VII 

 
BREAK -UP OF ESTIMATED COST 

 
 
 
 

 
 
 
 
 

 
 
 
 
 

 
 
 
 
 
 



     Name of Work: (PCD-286/2026) “Construction of temporary river fording works at Sabha Khola for transportation of balance ODC/OWC 
consignments of Arun-3 HEP 

S.N. Description / Item of work Unit Qty. 

Rate (NPR of 
Including all taxes 
and duties, 
Excluding VAT) 

Amount (NPR Inclusive of all taxes 
and duties, Excluding VAT) 

In figures 

 
In figures 

PART A (CIVIL WORKS) 

1 

Roadway Excavation in all types of soil and 
Rock as per drawing and technical 

specification, including removal of stumps 
and other deleterious matter, with all lifts 
and lead as per Drawing and instruction of 
the Engineer by Mechanical Means. 

cum 6957.50 118.62 825326.00 

2 

Earth work in excavation of foundation of 
structures & trenches including 
construction of shoring and bracing, 
removal of stumps and other deleterious 
matter and backfilling with approved 
Material as per Drawing and Technical 
Specifications by Mechanical Means. In 
Ordinary soil by Mechanical Means. Depth 
upto 3 m. 

cum 393.00 127.10 49950.00 

3 

Scarifying the existing road surface to a 

depth of 50 mm and disposal of scarified 
Material with in all lifts and lead as per 
Drawing and Technical Specifications. By 
Mechanical Means lead upto 30m. 

sqm 2796.00 26.74 74765.00 

4 

Providing and laying of hand pack Stone 
soling with 150 to 200 mm thick stones and 
packing with smaller stone on prepared 
surface as per Drawing and Technical 
Specifications. 

cum 21.69         6575.70 142627.00 



S.N. Description / Item of work Unit Qty. 

Rate (NPR of 
Including all taxes 
and duties, 

Excluding VAT) 

Amount (NPR Inclusive of all taxes 
and duties, Excluding VAT) 

In figures 
 

In figures 

5 

Providing and laying granular sub-base on 
prepared surface, mixing at OMC, and 
compacting to achieve the desired density, 
complete as per Drawing and Technical 
Specifications by by Mechanical means. 

cum 640.80 3432.01 2199232.00 

6 

Providing and laying Gabion structure for retaining earth 3edwith diaphragm including rolling, cutting weaving, placing, laying sides and 

diaphragms with binding wire and filling boulders all complete as per Drawing and Technical Specification Mesh wire- 10 Swg(0.0615 
kg/m), Selvedge Wire 8 Swg ( 0.1057 kg/m), binding wire 12 Swg (0.0409 kg/m) Hexagonal mesh Type 100 mm X 120 mm. 
 

6.1 Box Size 2x1x1 m cum 52.00 6453.66 335590.00 

6.2 Box Size 2x1x0.5 m cum 26.00 7701.66 200243.00 

6.3 Box Size 3x1x1 m cum 216.00 6355.64 1372818.00 

6.4 Box Size 3x1x0.5 m cum 78.00 7422.90 578986.00 

7 

Providing and Laying Reinforced cement 
concrete NP3 Flush jointed pipe for culverts 
including fixing with cement mortar 1:2 as 
per Drawing and Technical Specifications. 
(1200 mm internal dia.) 

Rmt. 90.00 27087.92 2437913.00 



S.N. Description / Item of work Unit Qty. 

Rate (NPR of 
Including all taxes 
and duties, 

Excluding VAT) 

Amount (NPR Inclusive of all taxes 
and duties, Excluding VAT) 

In figures 
 

In figures 

8 

Providing and laying Plum concrete (Boulder 
mixed concrete) as per Drawing and 
Specifications. 60% M 15 concrete and 40% 
boulders/stones using Mechanical Aids. 

cum 28.44 10601.62 301510.00 

9 

Providing and laying of Plain Cement 
Concrete in Foundation/Road complete as 

per Drawing and Technical Specifications. 
RCC Grade M 20 

cum 49.50 13926.78 689376.00 

10 

Providing and laying, fitting and placing 
HYSD bar reinforcement in 
Foundation/Road complete as per drawing 
and technical specifications. 

Kg 3346.80 138.57 463766.00 

PART-B (Dismantling) 
 

11 

Dismantling of existing structures like 
culverts, bridges, retaining walls and other 
structure comprising of masonry, cement 
concrete, wood work, steel work, including 
scaffolding wherever necessary, sorting the 

dismantled Material, disposal of 
unserviceable Material and stacking the 
serviceable Material with all lifts and lead of 
1000 meters. Dismantling boulders laid in 
wire crates including opening of crates and 
stacking dismantled Material. 

Cum 336.00 1267.85 425998.00 

12 

Dismantling of existing structures like 
culverts, bridges, retaining walls and other 
structure comprising of masonry, cement 
concrete, wood work, steel work, including 
scaffolding wherever necessary, sorting the 
dismantled Material, disposal of 

Rmt. 90.00 1380.00 124200.00 



S.N. Description / Item of work Unit Qty. 

Rate (NPR of 
Including all taxes 
and duties, 

Excluding VAT) 

Amount (NPR Inclusive of all taxes 
and duties, Excluding VAT) 

In figures 
 

In figures 

unserviceable Material and stacking the 
serviceable Material with all lifts and lead of 
1000 meters Removing all type of Hume 
Pipes and Stacking within a lead of 50 
metres including Earthwork and 
Dismantling of Masonry Works. 

13 

Dismantling of existing structures like 

culverts, bridges, retaining walls and other 
structure comprising of masonry, cement 
concrete, wood work, steel work, including 
scaffolding wherever necessary, sorting the 
dismantled Material, disposal of 
unserviceable Material and stacking the 
serviceable Material with all lifts and lead of 
1000 meters Prestressed / reinforced 
cement concrete grade M-20 & above By 
Mechanical Means. 

Cum 49.50 3663.76 181356.00 

 PART-C 

14 
Hiring charge 

 

A 
 For working Hour 

   

  

i 

Excavator including fuel and Operator Hour 100.00 4336.41 433641.00 



S.N. Description / Item of work Unit Qty. 

Rate (NPR of 
Including all taxes 
and duties, 

Excluding VAT) 

Amount (NPR Inclusive of all taxes 
and duties, Excluding VAT) 

In figures 
 

In figures 

ii 

Tractor including fuel and Driver  Hour 100.00 1408.67 140867.00 

iii 

Vibratory Roller including fuel and Operator Hour 200.00 2463.33 492666.00 

B 

For ideal Hour 
 

i 

Excavator including fuel and Operator Hour 60.00 1418.04 85082.00 

ii 

Tractor Including fuel and Driver  Hour 60.00 496.67 29800.00 

iii 

Vibratory Roller including fuel and Operator Hour 80.00 987.94 79035.00 

15 
Manpower supply 

  

i Skilled  

Day 20.00 1380.00 27600.00 



 
 
 
 

 
 
 

S.N. Description / Item of work Unit Qty. 

Rate (NPR of 
Including all taxes 
and duties, 

Excluding VAT) 

Amount (NPR Inclusive of all taxes 
and duties, Excluding VAT) 

In figures 
 

In figures 

ii Semi-Skilled 

Day 40.00 1092.50 43700.00 

iii Unskilled 

Day 60.00 1035.00 62100.00 

16 

Providing and laying granular sub-base 
during road maintenance in case of road 
inundation, washout due to unexpected 
flood in river as per past experience, on 
prepared surface, mixing at OMC, and 
compacting to achieve the desired density, 
complete as per Drawing and Technical 
Specifications by by Mechanical means. 

Cum 128.16 3432.01 439846.00 

Total of Amount Part (A+B+C) Excluding VAT 
1,22,37,993.00/- 

 

Total VAT Amount Including Part (A+B+C) 
15,90,939.00/- 

 

Total Amount (NPR) (Inclusive of all taxes and duties and Including VAT) 1,38,28,932/- 



 

 

 

 

 

 

 

SECTION-VIII 

 
TENDER DRAWINGS 
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