
एसजेवीएन अरूण-3 पॉवर डवलपमेंट कंपनी प्रा. लि. SJVN Arun-3 Power Development Company Pvt. Ltd.

(एसजेवीएन की पूर्ण स्वामित्व वाली अधीनस्थ कंपनी) (A wholly owned subsidiary of SJVN)

Regd. No.: 111808/69/070

Dated: 08.10.2020





Ref. No. SAPDC/P&C/PCD-180/2020-21

Amendment No. I

Sub: PCD-180/2020 "Engagement of expert Third Party Inspection Agency (TPIA) for Inspection, testing, supervision and certification of the quality of HM works of Arun-3 HEP (900 MW), Distt. Sankhuwasabha, Nepal".

Following amendments are hereby authorized in the Tender documents of the subject cited tender uploaded on websites (http://sjvn.nic.in, www.sapdc.com.np & https://eprocure.gov.in) w.e.f. 07.09.2020:

Sr. No	Clause Ref.	To be read/modified as								
SEC	CTION-I: NOTICE	INVITING TENDER (NIT)								
1.	Sr. No. 1.3 'Estimated Cost'	Clause deleted.								
2.	Sr. No. 1.5 'Earnest Money Deposit'	NPR 5,25,000 /- only (to be submitted as per clause no. 3.2, Section-II, Instructions to TPIAs).								
3.	Sr. No. 1.6 'Last date & time for submission of Proposal (s)'	02.11.2020 upto 1500 Hours								
4.	Sr. No. 1.7 Time and Date for opening of Proposal(s).'	05.11.2020 at 1600 Hours.								
SEC	TION-II: DETAIL	ED SCOPE OF WORK								
5.	Para No. 2 'Scope of work'	Replace 3 rd para under heading no. 2 'Scope of work' as under: The Third Party Inspection Agency shall supervise the ongoing activities at:								
		1 Fabrication workshop of In India, location yet to be decided pressure shaft steel liner by the Main Contractor								
		2 Erection works a) Dam Site, Phaksinda/ Dovan b) Power House site, Phukhwa Nepal (both site about 70 Km from Tumlingtar)								

Sr. No	Clause Ref.	To be read/modified as
SEC	TION-V: GENER	AL CONDITIONS OF CONTRACT
6.	Para No. 15.1	Replace Para No. 15.1 under heading 'TPIA'S RESPONSIBILITY' as under: The expert TPIA shall submit to EIC the consolidated report of the work carried out during the month with RA bill of both location (Nepal and India) with the certificate that the work has been done as per Technical Specifications.
7.	Para No. 15.16	Replace Para No. 15.16 under heading 'TPIA'S RESPONSIBILITY' as under: The station of posting of different manpower shall be fixed by EIC. In case, any manpower deployed in Nepal is sent on tour to India or vice versa for performing/witnessing tests and other activities as per
		direction of EIC, Actual fare of second class AC train from Siliguri/ Jogbani on production of proof and INR 2000/- per day shall be paid for accommodation on the basis of proof. No DA shall be payable.
8.	Para No. 15.17	Replace Para No. 15.17 under heading 'TPIA'S RESPONSIBILITY' as under: For movement of Engineer/JE of TPIA within country of posting as per direction of EIC for official works, travelling expenses will be paid as per entitlement of E2 level officer of SAPDC on production of bill.
SEC	CTION-III: INSTR	UCTIONS TO THIRD PARTY INSPECTION AGENCIES (TPIAs)
9.	Clause No. 3.2	Replace the amount of EMD mentioned in Para 3.2 under heading 'Cost of Bid Preparation & EMD' as under: NPR 5,25,000/-
10.	Clause No. 17.2	Add following under Para 17.2 under heading 'Performance Security Deposit': Alternatively, payment against Performance Security Deposit may also be made directly in the following account of SJVN Arun-3 Power
		Development Company Pvt. Ltd. However, proof of same shall be submitted by the successful Firm/agency: NPR Account Details:
		Everest Bank Limited Name: SJVN Arun-3 Power Development Company Pvt. Ltd. Acc. No. 00800105200477 Swift Code: EVBLNPKA
		Successful TPIAs shall be responsible to ensure the receipt of net amount (excluding bank transfer charges) in above account.

Sr. No	Clause Ref.	To be read/modified as					
SECTION-VI: BILL OF QUANTITIES							
11.	I. SCHEDULE-A (Bill of Quantity) Revised BOQ is enclosed herewith as Annex-A						

All other terms & conditions shall remain unchanged.

For & on the behalf of SAPDC

Sd/-

Chief Engineer (P&C)
Arun-3 HEP, SAPDC
Satluj Bhawan, Arun Sadan,
Tumlingtar, Distt. Sankhuwasabha, Nepal
Ph. +977-29-575154, Mob.:- +977-9852058517,
E-mail Address: pnc.sapdc@gmail.com

SCHEDULE-A (Bill of Quantity)

Name of work: PCD-180 "Engagement of expert Third Party Inspection Agency (TPIA) for Inspection, testing, supervision and certification of the quality of HM works of Arun-3 HEP (900 MW), Distt. Sankhuwasabha, Nepal."

Sr.	Description	Location for	Unit (No.	Period	Rates n	Rates may be filled in INR/ NPR or combination of both					
No.	_	deployment	of	in		month per person		month per person in	Amount in INR	Amount in NPR	
		of	Persons/	months		sive of taxes and		of taxes and duties	(Figures)	(Figures)	
		manpower	month)		duties excludir	duties excluding VAT		excluding VAT		(Figures)	
					Figures	Words	Figures	Words			
(1)	(2)	(3)	(4)	(5)	(6)	(7)	(8)	(9)	10=(4)x(5)x(7)	(11) = (4)x(5)x(9)	
1	Providing Mechanical	India	6	18							
	Engineer (B.Tech/	and/or									
	Diploma) for inspection,	Nepal									
	testing, supervision and										
	certification of the										
	quality of HM works										
	with 4/6 years'										
	experience in relevant										
	field and ASNT/ ISNT										
	Level II.										
Total = (10) + (11)											
Discount if any in percentage (%)											
				Net (Quoted Amount	after Discount					

Notes:

Date:

1.	Additional Man	power if rec	quired by	y SAPDC shall be	provided by TP	PIA at same rate and term & co	nditions.
----	----------------	--------------	-----------	------------------	----------------	--------------------------------	-----------

2.	The aforesa	id period	in months	shall be	e extendable til	l commissi	oning (of HM	works c	of Arun-	3 HEP	at same rate	and terms	&	conditions.

For and on behalf of the TPIA

Place:	Signature of authorized representative of the TPIA, along with his name, Seal of Company)